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Section 1. Scope and Application of Attachment R

1.1  Scope of Transition Process
All Transition Projects will be processed under this Attachment R. This
Attachment R shall not apply to (a) any Interconnection Requests that have
completed all interconnection studies (Feasibility Study (if applicable), System
Impact Study, and Interconnection Facilities Study) by June 30,2024; or (b) any
Interconnection Requests for which Interconnection Customer has executed an
Standard Large Generator Interconnection Agreement (LGIA) under the LGIP
by June 30, 2024. Interconnection Requests that are out of scope for the
Transition Process under (a) and (b) of this section are not eligible for Scalable
Plan Blocks and cost sharing of Network Upgrades.

After the Transition Close Date, Transmission Provider shall only accept new
Interconnection Requests within a Cluster Request Window specified in
Section 4 of the LGIP. Consistent with Section 4 of the LGIP, new
Interconnection Requests submitted outside of the Cluster Request Window are
not valid and will not receive consideration.

1.2 Relationship to LGIP
Except as otherwise provided in, or modified by, this Attachment R,
Sections 3-15 of the LGIP as outlined in Attachment L of the Tariff shall apply
to Transition Requests. Any references made to the LGIA in this Attachment R
are to the LGIA in Appendix 6 of this Attachment R unless otherwise indicated.
For purposes of the LGIA in Appendix 6, references to the “LGIP” in the LGIA
are to the LGIP included in Transmission Provider's Tariff prior to
June 30,2024. To the extent there are any conflicts or inconsistencies between
this Attachment R and the LGIA, Attachment R controls.

1.3  Defined Terms
Unless otherwise indicated in this Attachment R, capitalized terms used in this
Attachment R shall have the meanings set forth in the LGIP.

Interconnection System Impact Study shall mean an engineering study performed
before the effective date of this Attachment R that evaluates the impact of the proposed
interconnection on the safety and reliability of Transmission Provider’s Transmission System
and, if applicable, an Affected System. The study shall identify and detail the system impacts
that would result if the Generating Facility were interconnected without project modifications or
system modifications, focusing on the Adverse System Impacts identified in the Interconnection
Feasibility Study, or to study potential impacts, including but not limited to those identified in
the Scoping Meeting as described in the Standard Large Generator Interconnection Procedures.

Late-Stage Interconnection Facilities Study shall mean a study conducted by
Transmission Provider or a third party consultant for Interconnection Customer to determine a
list of facilities (including Transmission Provider’s Interconnection Facilities and Network
Upgrades as identified in the Interconnection System Impact Study), the cost of those facilities,
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and the time required to interconnect the Generating Facility with Transmission Provider’s
Transmission System. The scope of the study is defined in Section 4.4 of this Attachment R.

Late-Stage Project shall mean a Transition Project that, (1) as of June 30, 2024, is at or
beyond the point in the interconnection process when the Transition Project has an issued System
Impact Study Report; or (2) meets the criteria for fast track eligibility according to Section 1.4.2
of this Attachment R.

Standard Large Generator Interconnection Procedures (LGIP) shall mean the
interconnection procedures applicable to an Interconnection Request pertaining to a Large
Generating Facility that are included in Transmission Provider's Tariff

Transition Close Date shall be November 22, 2023.

Transition Cluster Study shall mean the procedures set forth in this Attachment R by
which Transmission Provider will evaluate Transition Projects in a Transition Cluster Study or
Transition Cluster Re-Study.

Transition Cluster Re-Study shall mean a re-study of a Transition Cluster Study
conducted pursuant to Sections 3.4 and 3.7 of this Attachment R.

Transition Process shall mean Transmission Provider’s method to study Interconnection
Requests that are received by the Transition Close Date and have met all of the applicable
requirements in Attachment R by the close of the Transition Request Window.

Transition Projects shall mean any Interconnection Customer that has submitted a
complete Interconnection Request from a Large Generating Facility subject to study under the
LGIP, received by Transmission Provider by the Transition Close Date. Transition Projects shall
notinclude any Interconnection Request(s) for which Interconnection Customer has executed an
LGIA under the LGIP prior to June 30, 2024.

Transition Request shall mean the written request in the form of Appendix 1 of this
Attachment R submitted by an Interconnection Customer for a Transition Project pursuant to
Sections 1.4.1, 1.4.2, or 2.1 to opt into the Transition Process.

Transition Request Window shall mean the period in which Transmission Provider will
accept Transition Requests. The Transition Request Window shall open on June 30, 2024 and
close ninety (90) Calendar Days after the open of the Transition Request Window.

1.4 Transition Process Eligibility

1.4.1 Late-Stage Projects Eligibility Requirements
If an Interconnection Customer meets the requirements to be a
Late-Stage Project, Interconnection Customer may either:

(a) elect to continue through the remaining Interconnection Facilities
Study and interconnection agreement execution phases of this
Attachment R by submitting a Transition Request to Transmission
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1.4.2

Provider in the form of Appendix 1 of this Attachment R for Large
Generating Facility Interconnection Requests. Late-Stage Projects
that meet the requirements in this Section of Attachment R shall not
be subject to Sections 4-7 of the LGIP; or

(b) opt into the Transition Cluster Study process performed under
Section 3 of this Attachment R by submitting a Transition Request to
Transmission Provider in the form of Appendix 1 of this Attachment
R for Large Generating Facility Interconnection Requests.

Interconnection Customer for a Late-Stage Project that elects to continue
through the remaining Interconnection Facilities Study and
interconnection agreement execution phases of Attachment R (i.e., elect
not to join the Transition Cluster Study) pursuant to Section 1.4.1(a),
must provide to Transmission Provider no later than the close of the
Transition Request Window: (1) a demonstration of Site Control
pursuant to Section 2.1.1 of this Attachment R, (2) a demonstration of a
Commercial Readiness Milestone Option pursuant to 2.1.2 of this
Attachment R, and (3) submit a Transition Request to Transmission
Provider in the form of Appendix 1 of this Attachment R indicating its
decision to continue through the remaining Interconnection Facilities
Study and interconnection agreement execution phases of this
Attachment R. These demonstrations with the accompanying Transition
Request for a Late-Stage Project must be made by the close of the
Transition Request Window. Late-Stage Projects that continue through
the remaining Interconnection Facilities Study and interconnection
agreement execution phases of Attachment R shall maintain the queue
position pursuant to 5.1 of this Attachment R of Interconnection
Customer’s original request.

Interconnection Customer with a Late-Stage Project that opts into the
Transition Cluster Study process pursuant to Section 1.4.1(b) must
submit a Transition Request to Transmission Provider by the close of the
Transition Request Window described in this Attachment R. Transition
Requests must meet the requirements in Section 2. Interconnection
Customer with a Late-Stage Project that submits a Transition Request
electing to opt into the Transition Cluster Study process shall forfeit any
previous interconnection study results. Transmission Provider will
terminate any existing interconnection study agreements, or previously
tendered but unexecuted LGIA under the LGIP prior to June 30, 2024
and the request will be processed under Transition Cluster Study.

Fast Track Eligibility Requirements

If an Interconnection Customer meets all of the following requirements,
Interconnection Customer may request Transmission Provider to
evaluate the Transition Request for eligibility as a Late-Stage Project by
submitting no later than the Transition Request Window: (1) a Transition
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143

Request to Transmission Provider in the form of Appendix 1 of this
Attachment R for Large Generating Facility Interconnection Requests,
(2) a demonstration of Site Control pursuant to Section 2.1.1 of this
Attachment R, and (3) a demonstration of a Commercial Readiness
Milestone Option pursuant to 2.1.2 of this Attachment R, for Late-Stage
Projects. If an Interconnection Customer applying for Fast Track
Eligibility wants to be considered for the Transition Cluster Study, in the
case where Transmission Provider determines the Interconnection
Request is not eligible, Interconnection Customer must make this
election in the Transition Request submitted to Transmission Provider in
the form of Appendix 1 of this Attachment R.

(a) Interconnection Customer’s Interconnection Request either (1) does
not need any Network Upgrades, or (2) the scope of Network
Upgrades is limited to upgrades at the point of interconnection and
generally on the scale of a bay addition required, or less. Anticipated
costs for these types of upgrades would be $5M or less, but eligibility
will be determined upon Transmission Provider’s sole discretion and
based primarily on simplicity of the required scope of work;

(b) During the Transition Request Window, Interconnection Customer
has submitted their completed study results identifying plans of
service that are consistent with the requirements above for evaluation
and decision by Transmission Provider;

(c¢) Interconnection Customer’s Interconnection Request has no impact
on an Affected System,;

(d) Interconnection Customer has received an interconnection study and
report and has no pending re-study or report revisionsneeded for the
Interconnection Request;

(e) The Interconnection Request has no impact to other Interconnection
Requests in the queue; and

(f) The Interconnection Request does not require contingent or shared
Network Upgrades.

Transition Cluster Eligibility Requirements

If an Interconnection Customer meets the requirements to be a Transition
Project, Interconnection Customer may request Transmission Provider to
evaluate the Transition Request for inclusion in the Transition Cluster by
submitting no later than the close of the Transition Request Window: (1)
a Transition Request to Transmission Provider in the form of Appendix 1
of this Attachment R for Large Generating Facility Interconnection
Requests, (2) a demonstration of Site Control pursuant to Section 2.1.1
of this Attachment R, and (3) a demonstration of a Commercial
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Section 2.

2.1

Readiness Milestone Option pursuant to 2.1.2 of this Attachment R, for
Transition Cluster Study Projects.

Processing of Transition Requests

Site Control and Commercial Readiness Requirements

To be eligible for inclusion in the Transition Process, an Interconnection
Customer with a Transition Project must submit a Transition Request in the
form of Appendix 1 of this Attachment R for Large Generating Facilities no
later than the close of the Transition Request Window and must satisfy the
requirements of this Section 2.1 no later than the close of the Transition Request
Window. A Transition Request will not be considered to be a valid request until
all items in this Section 2.1 have beenreceived by Transmission Provider. If an
Interconnection Request fails to adhere to the requirements set forth in this
Section 2.1, the Interconnection Request shall be deemed withdrawn in
accordance with Section 3.7 of the LGIP.

2.1.1 Site Control
Interconnection Customers with Transition Requests for Large
Generating Facilities shall demonstrate exclusive Site Control for the
Generating Facility in a form reasonably acceptable to Transmission
Provider, in accordance with Section 3.4.1 of the LGIP.

2.1.2 Commercial Readiness
During the Transition Request Window, each Interconnection Customer
with Transition Requests must submit one of the following Commercial
Readiness Milestone Options totaling the requested Interconnection
Service amount, where applicable, to Transmission Provider no later
than the close of the Transition Request Window.

(a) Executed term sheet (or comparable evidence) related to a contract
for sale, where the term of the sale is not less than five (5) years, for
(1) the constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity, or (iii) the Generating Facility’s Ancillary
Services;

(b) Documentation from a Load-Serving Entity, commercial, industrial,
large end-use customer, competitive retail supplier, power marketer,
or other wholesale buyer of active negotiations (or the equivalent,
e.g. for an ongoing relationship) for purchase of the output of
Interconnection Customer’s Large Generating Facility.
Interconnection Customer shall provide documentation that they
continue to meet Commercial Readiness by providing evidence of
another Commercial Readiness Milestone (e.g., executed term sheet
under Section 2.1.2 (a) of this Attachment R) to Transmission
Provider by: (1) for Late-Stage Projects, one hundred twenty (120)
days after Interconnection Customer has been issued an
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Interconnection Facilities Study Report or (2) for Transition Projects
in the Transition Cluster Study, during the Phase Two Customer
Review Period;

(c) Executed contract binding upon the parties for sale to a Load-Serving
Entity, competitive retail supplier, power marketer, other wholesale
buyer, or a commercial, industrial, or large end-use customer for:
(1) the constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity where the term of sale is not less than five (5)
years, or (iil) the Generating Facility’s Ancillary Services if the
Generating Facility is an electric storage resource where the term of
sale is not less than five (5) years;

(d) Reasonable evidence that the Generating Facility has been selected
by or for a Load-Serving Entity in a Resource Plan or is on the final
shortlist for a Resource Solicitation Process by or for a Load-Serving
Entity, if such a plan or final short list has been approved or
acknowledged by the applicable authority (including for an Investor-
Owned Utility its state utility commission, as applicable);

(e) Site specific purchase order for Generating and/or Interconnection
Facilities equipment specific to the Queue Position;

(f) Documentation from Interconnection Customer of reasonable
evidence of transmission service reservation (or comparable
evidence) for the Generating Facility. Transmission Provider in its
sole discretion may evaluate individual facts and circumstances of
reasonable evidence of transmission service that originates from the
Point of Interconnection, such as: a confirmed Long-Term firm
transmission service reservation, confirmed Long-Term conditional
firm transmission service reservation with roll over rights,
designation of a Network Resource (DNR), a long-term confirmed
redirect, or a Long-Term firm transmission service offer that will be
confirmed following a transmission expansion project that has been
securitized; or,

(g) In lieu of submitting evidence of a Commercial Readiness Milestone
as specified above in Section 2.1.2 (a)-(f) of this Attachment R,
Interconnection Customer shall provide a Commercial Readiness
Deposit, made in the form of a cash deposit, irrevocable letter of
credit, or deposit into an escrow account that is established by
Interconnection Customer as specified below in Section 2.1.2(g)(i)-
(i1) of this Attachment R. Transmission Provider will refund the
Commercial Readiness Deposit to Interconnection Customer
according to Sections 13.3.2 and 13.3.3 of the LGIP.
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2.13

2.14

2.15

1. For Late-Stage Projects, prior to the close of the Transition
Request Window, a Commercial Readiness Deposit equal to
one hundred percent (100%) of an Interconnection
Customer’s allocated interconnection facility and Network
Upgrade costs identified in the System Impact Study report.

ii.  For Transition Project entering the Transition Cluster Study,
prior to the close of the Transition Request Window, a
Commercial Readiness Deposit equal to $6,000 per MW of
total requested Interconnection Service amount.

(h) If Interconnection Customer’s Commercial Readiness Milestone
demonstration as specified in Section 2.1.2(a)-(f) of this
Attachment R does not meet the total requested Interconnection
Service amount where applicable, Interconnection Customer shall
supplement their Commercial Readiness Milestone with a
Commercial Readiness Deposit in Section 2.1.2(g) of this
Attachment R that is reduced by a percentage based on the amount
already demonstrated.

Acknowledgement of Transition Requests

Transmission Provider shall acknowledge receipt of the Transition
Request within five (5) Business Days of receipt of the request and
attach a copy of the received Transition Request to the
acknowledgement. Transmission Provider may opt to validate a request
before the close of the Transition Request Window.

Ineligible Requests

If Interconnection Customer fails to meet the requirements under
Section 1 and Section 2 of this Attachment R, Transmission Provider
shall notify Interconnection Customer within twenty (20) Business Days
of receipt of the Transition Request of the reasons for such failure and
that the Transition Request does not constitute a valid request and
Interconnection Customer’s original Interconnection Request would be
deemed withdrawn in accordance with Section 3.7 of the LGIP; and any
existing Interconnection Agreements (e.g., System Impact Study,
Interconnection Facilities Study) would be terminated in accordance with
Section 13 of the LGIP.

Existing Interconnection Study Agreements

Notwithstanding Section 1.4.1 of this Attachment R, Interconnection
Customer with a Transition Request that has satisfied the requirements to
continue into the Transition Cluster Study process pursuant to

Section 2.1 of this Attachment R will be issued new Cluster Study
agreements pursuant to Section 3.1 of this Attachment R. Transmission
Provider will terminate any existing interconnection study agreements.
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Section 3.

3.1

3.2

Transition Cluster Study Process

Customer Engagement Window and Phase One Cluster Study Agreement
Thirty-five (35) Business Days after the close of the Transition Request
Window, Transmission Provider will open a forty-five (45) Calendar Day
Customer Engagement Window in accordance with Section 6.2 of the LGIP.

All Interconnection Customers with Transition Requests that meet the
requirements of Section 2 of this Attachment R and that have executed a Phase
One Cluster Study Agreement, in the form of Appendix 3 of this Attachment R,
and submitted a Phase One Cluster Study deposit by the end of the Customer
Engagement Window shall be included in that Transition Cluster Study. If
Interconnection Customer with a Transition Project fails to meet these
requirements by the end of the Customer Engagement Window, Interconnection
Customer will be deemed withdrawn and subject to Section 3.7 of the LGIP.

Phase One Cluster Study

Transmission Provider shall conduct a Phase One Cluster Study in accordance
with Section 6 of the LGIP, except that Section 6.6.1 of the LGIP shall not
apply. Commercial Readiness Milestone Options applicable to the Phase One
Cluster Study conducted pursuant to this Attachment R are set forth below in
Section 3.2.1.

3.2.1 Commercial Readiness
An Interconnection Customer with a Transition Request in the Transition
Cluster wishing to proceed to a Phase Two Cluster Study must submit
one of the following Commercial Readiness Milestone Options totaling
the requested Interconnection Service amount, where applicable, to
Transmission Provider no later than the completion of the Customer
Review Period following the Phase One Cluster Study.

(a) Executed term sheet (or comparable evidence) related to a contract
for sale, where the term of the sale is not less than five (5) years, for
(1) the constructed Generating Facility, (i1) the Generating Facility’s
energy or capacity, or (iii) the Generating Facility’s Ancillary
Services;

(b) Documentation from a Load-Serving Entity, commercial, industrial,
large end-use customer, competitive retail supplier, power marketer,
or other wholesale buyer of active negotiations (or the equivalent,
e.g. for an ongoing relationship) for purchase of the output of
Interconnection Customer’s Large Generating Facility. During the
Phase Two Customer Review Period, Interconnection Customer shall
provide documentation that they continue to meet commercial
readiness by providing evidence of another Commercial Readiness
Milestone (e.g., executed term sheet under Section 3.2.1 (a) of this
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Attachment R) for Transition Requests in the Transition Cluster
Study;

(c) Executed contract binding upon the parties for sale to a Load-Serving
Entity, competitive retail supplier, power marketer, other wholesale
buyer, or a commercial, industrial, or large end-use customer for: (i)
the constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity where the term of sale is not less than five (5)
years, or (iii) the Generating Facility’s Ancillary Services if the
Generating Facility is an electric storage resource where the term of
sale is not less than five (5) years;

(d) Reasonable evidence that the Generating Facility has been selected
by or for a Load-Serving Entity in a Resource Plan or is on the final
shortlist for a Resource Solicitation Process by or for a Load-Serving
Entity, if such a plan or final short list has been approved or
acknowledged by the applicable authority (including for an Investor-
Owned Utility its state utility commission, as applicable);

(e) Site specific purchase order for Generating and/or Interconnection
Facilities equipment specific to the Queue Position;

(f) Documentation from Interconnection Customer of reasonable
evidence of transmission service reservation (or comparable
evidence) for the Generating Facility. Transmission Provider in its
sole discretion may evaluate individual facts and circumstances of
reasonable evidence of transmission service that originates from the
Point of Interconnection, such as: a confirmed Long-Term firm
transmission service reservation, confirmed Long-Term conditional
firm transmission service reservation with roll over rights,
designation of a Network Resource (DNR), a long-term confirmed
redirect, or a Long-Term firm transmission service offer that will be
confirmed following a transmission expansion project that has been
securitized; or,

(g) In lieu of submitting evidence of a Commercial Readiness Milestone
as specified above in Section 3.2.1 (a)-(f) of this Attachment R, a
Commercial Readiness Deposit equal to ten percent (10%) of the
Network Upgrade costs allocated to Interconnection Customer in the
Phase One Cluster Study report less any amounts already paid as a
Commercial Readiness Deposit during the Transition Request
Window under Section 2.1.2(g)(ii) of this Attachment R.
Interconnection Customer shall provide the Commercial Readiness
Depositin the form of a cash deposit, irrevocable letter of credit, or
depositinto an escrow account that is established by Interconnection
Customer. Transmission Provider will refund the Commercial
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Readiness Deposit to Interconnection Customer according to
Sections 13.3.2 and 13.3.3 of the LGIP.

(h) If Interconnection Customer’s Commercial Readiness Milestone
demonstration as specified in Section 3.2.1(a)-(f) of this
Attachment R does not meet the total requested Interconnection
Service amount where applicable, Interconnection Customer shall
supplement their Commercial Readiness Milestone with a
Commercial Readiness Deposit in Section 3.2.1(g) that is reduced by
a percentage based on the amount already demonstrated.

3.3  Phase Two Cluster Study
At the completion of the final Phase One Cluster Study Customer Review Period
following the Phase One Cluster Study process, Interconnection Customers that
timely submitted a valid Phase Two Cluster Study Agreement, in the form of
Appendix 4 of this Attachment R, Phase Two Cluster Study deposit, and
validated detailed modeling data shall proceed to the Phase Two Cluster Study.

Transmission Provider shall conduct a Phase Two Cluster Study in accordance
with Section 7 of the LGIP, except that Section 7.5.1 shall not apply.
Commercial Readiness Milestone Options applicable to the Phase Two
Customer Review Period pursuant to this Attachment R are set forth below in
Section 3.3.1.

3.3.1 Commercial Readiness
An Interconnection Customer with a Transition Request in the Transition
Cluster wishing to proceed to an Interconnection Facilities Study must
submit one of the following Commercial Readiness Milestone Options
totaling the requested Interconnection Service amount, where applicable,
to Transmission Provider no later than the completion of the Customer
Review Period following the Phase Two Cluster Study.

(a) Executed term sheet (or comparable evidence) related to a contract
for sale, where the term of the sale is not less than five (5) years, for
(1) the constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity, or (iii) the Generating Facility’s Ancillary
Services; where the term of sale is not less than five (5) years;

(b) Executed contract binding upon the parties for sale to a Load-Serving
Entity, competitive retail supplier, power marketer, other wholesale
buyer, or a commercial, industrial, or large end-use customer for: (i)
the constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity where the term of sale is not less than five (5)
years, or (iii) the Generating Facility’s Ancillary Services if the
Generating Facility is an electric storage resource where the term of
sale is not less than five (5) years;
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(c) Reasonable evidence that the Generating Facility has been selected
by or for a Load-Serving Entity in a Resource Plan or is on the final
shortlist for a Resource Solicitation Process by or for a Load-Serving
Entity, if such a plan or final short list has been approved or
acknowledged by the applicable authority (including for an Investor-
Owned Utility its state utility commission, as applicable);

(d) Site specific purchase order for Generating and/or Interconnection
Facilities equipment specific to the Queue Position

(e) Documentation from Interconnection Customer of reasonable
evidence of transmission service reservation (or comparable
evidence) for the Generating Facility. Transmission Provider in its
sole discretion may evaluate individual facts and circumstances of
reasonable evidence of transmission service that originates from the
Point of Interconnection, such as: a confirmed Long-Term firm
transmission service reservation, confirmed Long-Term conditional
firm transmission service reservation with roll over rights,
designation of a Network Resource (DNR), a long-term confirmed
redirect, or a Long-Term firm transmission service offer that will be
confirmed following a transmission expansion project that has been
securitized; or,

(f) In lieu of submitting evidence of a Commercial Readiness Milestone
as specified above in Section 3.3.1 (a)-(e) of this Attachment R, a
Commercial Readiness Deposit equal to twenty percent (20%) of the
Network Upgrade costs allocated to Interconnection Customer in the
Phase Two Cluster Study Report less any amounts already paid as a
Commercial Readiness Deposit during the Phase One Cluster Study
Review Period under Section 3.2.1(g) of this Attachment R.
Interconnection Customer shall provide the Commercial Readiness
Deposit in the form of a cash deposit, irrevocable letter of credit, or
deposit into an escrow account that is established by Interconnection
Customer. Transmission Provider will refund the Commercial

Readiness Deposit to Interconnection Customer according to
Sections 13.3.2 and 13.3.3 of the LGIP.

(g) If Interconnection Customer’s Commercial Readiness Milestone
demonstration as specified in Section 3.3.1(a)-(e) does not meet the
total requested Interconnection Service amount where applicable,
Interconnection Customer shall supplement their Commercial
Readiness Milestone with a Commercial Readiness Deposit in
Section 3.3.1(f) that is reduced by a percentage based on the amount
already demonstrated.
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Section 4.

4.1

4.2

4.3

Procedures that Apply to Late-Stage Projects

Late-Stage Project Queue Position

Interconnection Customer shall retain the queue position based upon the date
and time of receipt of the original Interconnection Request for the Late-Stage
Project. Moving a Point of Interconnection shall result in a new queue position if
it is deemed a Material Modification under Section 4.6 of this Attachment R.
The queue position of each Interconnection Request for the Late-Stage Project
will be used to determine the order of performing the Interconnection Studies
and determination of cost responsibility for the facilities necessary to
accommodate the Interconnection Request for the Late-Stage Project. A higher
queued Interconnection Request for the Late-Stage Project is one that has been
placed “earlier” in the queue in relation to another Interconnection Request that
is lower queued. An Interconnection Customer may transfer its queue position to
another entity only if such entity acquires the specific Generating Facility
identified in the Interconnection Request for the Late-Stage Project and the
Point of Interconnection does not change.

Late-Stage Interconnection Facilities Studies

Within fifteen (15) Business Days of the close of the Transition Request
Window for valid Late-Stage Projects that elect to continue through the
remaining Late-Stage Interconnection Facilities Study and interconnection
agreement execution phases, (i.e., elect not to join the Transition Cluster Study),
Transmission Provider shall provide to Interconnection Customer a new or an
amended Late-Stage Interconnection Facilities Study Agreement in the form of
Appendix 2 to this Attachment R. The Late-Stage Interconnection Facilities
Study Agreement shall provide that Interconnection Customer shall compensate
Transmission Provider for the actual cost of the Late-Stage Interconnection
Facilities Study. Interconnection Customer shall execute the Late-Stage
Interconnection Facilities Study Agreement and deliver the executed Late-Stage
Interconnection Facilities Study Agreement to Transmission Provider within
thirty (30) Calendar Days after its receipt, together with the required technical
data and the deposit.

Transmission Provider shall notify Interconnection Customer of any deficiency
in Interconnection Customer’s executed amended Late-Stage Interconnection
Facilities Study Agreement or submission of required technical data.
Notwithstanding Section 3.7 in the LGIP, Interconnection Customer shall cure
any such deficiency no later than five (5) Business Days after notification from
Transmission Provider or will be withdrawn from the queue.

Late-Stage Interconnection Facilities Studies Deposit

The Late-Stage Interconnection Facilities Study deposit amount will be a good
faith estimate of Late-Stage Project Interconnection Request’s allocated share of
the cost for Transmission Provider to perform the preliminary engineering
necessary to complete the Late-Stage Interconnection Facilities Study report for
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4.4

4.5

4.6

the network plan of service identified in the Interconnection System Impact
Study for the Late-Stage Project.

Scope of Late-Stage Interconnection Facilities Study

The Late-Stage Interconnection Facilities Study shall be specific to each
Interconnection Request for the Late-Stage Project and performed on an
individual, i.e. non-clustered, basis. The Late-Stage Interconnection Facilities
Study shall specify and provide a non-binding estimate of the cost of the
equipment, engineering, procurement and construction work needed to
implement the conclusions of the Interconnection System Impact Study for the
Late-Stage Project in accordance with Good Utility Practice to physically and
electrically connect the Interconnection Facilities to the Transmission System.
The Late-Stage Interconnection Facilities Study shall also identify the electrical
switching configuration of the connection equipment, including, without
limitation: the transformer, switchgear, meters, and other station equipment; the
nature and estimated cost of any Transmission Provider’s Interconnection
Facilities and Network Upgrades necessary to accomplish the interconnection;
and an estimate of the time required to complete the construction and installation
of such facilities. The Late-Stage Interconnection Facilities Study will also
identify any potential control equipment for requests for Interconnection Service
for the Late-Stage Project that are lower than the Generating Facility Capacity.

Late-Stage Interconnection Facilities Study Procedures And Provisions
Applicable to Late-Stage Projects

Transmission Provider shall perform the Late-Stage Interconnection Facility
Study in accordance with Sections 8.3—8.5 of the LGIP. Interconnection
Customer and Transmission Provider shall also follow the procedures in
Sections 11-13 of the LGIP governing Engineering and Procurement
Agreements, Large Generator Interconnection Agreements, Construction, and
other miscellaneous terms.

Modifications

Interconnection Customer shall submit to Transmission Provider, in writing,
modifications to any information provided in the Interconnection Request for the
Late-Stage Project. Interconnection Customer shall retain its queue position if
the modifications are in accordance with Section 4.6.3 or are determined not to
be Material Modifications pursuant to Section 4.6.1. Notwithstanding the above,
during the course of the Interconnection Studies, either Interconnection
Customer or Transmission Provider may identify changes to the planned
interconnection that may improve the costs and benefits (including reliability) of
the interconnection, and the ability of the proposed change to accommodate the
Interconnection Request for the Late-Stage Project. To the extent the identified
changes are acceptable to Transmission Provider and Interconnection Customer,
such acceptance not to be unreasonably withheld, Transmission Provider shall
modify the Point of Interconnection and/or configuration in accordance with
such changes and proceed with any re-studies necessary to do so in accordance
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with Section 8.5 of the LGIP as applicable and Interconnection Customer shall
retain its queue position.

4.6.1

4.6.2

4.6.3

Prior to making any modification other than those specifically permitted
by Section 4.6.3, Interconnection Customer may first request that

Transmission Provider evaluate whether such modification is a Material
Modification. In response to Interconnection Customer’s request,

Transmission Provider shall evaluate the proposed modifications prior to
making them and inform Interconnection Customer in writing of whether
the modifications would constitute a Material Modification. Any change
to the Point of Interconnection shall constitute a Material Modification.
Interconnection Customer may then withdraw the proposed modification
or proceed with a new Interconnection Request for such modification.

Upon receipt of Interconnection Customer’s request for modification
permitted under this Section 4.6, Transmission Provider shall commence
and perform any necessary additional studies as soon as practicable, but
in no event shall Transmission Provider commence such studies later
than thirty (30) Calendar Days after receiving notice of Interconnection
Customer’s request. Any additional studies resulting from such
modification shall be done at Interconnection Customer’s cost.

Extensions of less than three (3) cumulative years in the Commercial
Operation Date of the Large Generating Facility to which the
Interconnection Request relates are not material and should be handled
through construction sequencing.

Obligation for Study Costs and Refunds

4.7.1

4.7.2

Transmission Provider shall charge and Interconnection Customer shall
pay the actual costs of the Interconnection Studies. Any difference
between the study deposit and the actual cost of the applicable
Interconnection Study shall be paid by or refunded, except as otherwise
provided herein, to Interconnection Customer or offset against the cost of
any future Interconnection Studies associated with the applicable
Interconnection Request prior to beginning of any such future
Interconnection Studies.

In the event of Interconnection Customer’s withdrawal pursuant to
Section 3.7 of the LGIP, Transmission Provider shall refund to
Interconnection Customer the refundable portion of the study deposit
paid pursuant to Section 4.3. Such refundable portion for study deposits
made under Section 4.3 shall be any amount that exceeds
Interconnection Customer’s share of the costs that Transmission Provider
has incurred, including interest, calculated from the date the study
depositis received until the date a refund is made, at a rate equivalent to
what Transmission Provider would earn on interest income as specified

Effective Date: June 30,2024 438



Bonneville Power Administration Open Access Transmission Tariff

for the most recent Bonneville Transmission rate case and documented in
the Transmission Revenue Requirement Study Documentation, or its
SUCCESSOT.

4.7.3 Any invoices for Interconnection Studies shall include a detailed and
itemized accounting of the cost of each Interconnection Study.
Interconnection Customer shall pay any such undisputed costs within
thirty (30) Calendar Days of receipt of an invoice therefor. Transmission
Provider shall not be obligated to perform or continue to perform any
studies unless Interconnection Customer has paid all undisputed amounts
in compliance herewith.

Section 5. Interconnection Facilities Studies for Transition Cluster Study Requests

Transmission Provider will conduct a separate Interconnection Facilities Study for
each Transition Project that joined the Transition Cluster Study in accordance
with Section 8 of the LGIP, except that the Interconnection Facilities Study
Agreement tendered by Transmission Provider shall be in the form of Appendix 5
of this Attachment R.
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APPENDIX 1 to LARGE GENERATOR
INTERCONNECTION TRANSITION PROCESS
INTERCONNECTION REQUEST FOR A LARGE GENERATING FACILITY
(TRANSITION REQUEST)

1. The undersigned Interconnection Customer submits this request to interconnect its
Large Generating Facility with Transmission Provider's Transmission System
pursuant to a Tariff.

2. Transition election request (check one)
Late-Stage Process
Fast track into Late-Stage Process (must provide eligibility requirement)
Transition Cluster Study Process

3. For customers electing either Late-Stage Process or Fast Track if Transmission Provider
determines that the request is ineligible for either the Late-Stage Process or the Fast
Track into Late-Stage Process, would you like to be placed into the Transition Cluster?

___YES

___NO
4, Original queue number of the requested Large Generating Facility or Project:
5. Interconnection Customer provides the following information:

a. Address and latitude/longitude of the proposed new Large Generating

Facility site (to the extent known) or, in the case of an existing Generating
Facility, the name and latitude/longitude of the existing Generating
Facility;

b. For Interconnection Requests electing the Transition Cluster Study enter a single
requested Point of Interconnection;
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6. Evidence of exclusive Site Control as specified in the LGIP is attached to this

If electing a Transition Cluster Study, a steady state model of the Large

Open Access Transmission Tariff

Generating Facility including equivalent plant-level model, equivalent collector

system if applicable, step-up transformers, and generation tie line in either

PowerWorld or GE PSLF format;

If electing a transition cluster study a dynamic model of the Large

Generating Facility in GE PSLF format.

Interconnection Request.

7. Acreage of Site Control demonstrations:

8. Attached evidence of Commercial Readiness Milestone Option as specified in Section
2.1.2 of this Attachment R (check one):

Executed term sheet (or comparable evidence) related to a for sale,

where the term of the sale is not less than five (5) years, for (i) the
constructed Generating Facility, (ii) the Generating Facility’s
energy or capacity, or (iii) the Generating Facility’s Ancillary
Services.

_Documentation from a Load-Serving Entity, commercial,

industrial, large end-use customer, competitive retail supplier,
power marketer, or other wholesale buyer of active negotiations (or
the equivalent, e.g., for an ongoing relationship) for purchase of the
output of Interconnection Customer’s Large Generating Facility.
During the Phase Two Customer Review Period, Interconnection
Customer shall provide documentation that they continue to meet
commercial readiness by providing evidence of another
Commercial Readiness Milestone (e.g., executed term sheet).

_ Executed contract binding upon the parties for sale to a Load-

Serving Entity, competitive retail supplier, power marketer, or
other wholesale buyer, or to a commercial, industrial, or other large
end-use customer for: (i) the constructed Generating Facility, (ii)
the Generating Facility’s energy or capacity where the term of sale
is not less than five (5) years, or (iii) the Generating Facility’s
Ancillary Services if the Generating Facility is an electric storage
resource where the term of sale is not less than five (5) years.

Reasonable evidence that the Generating Facility has been selected

by or for a Load-Serving Entity in a Resource Plan or is on the final
shortlist for a Resource Solicitation Process by or for a Load-
Serving Entity, if such a plan or final short list has been approved
or is acknowledged by the applicable authority (including for an
Investor-Owned Utility its state utility commission, as applicable).
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9.

Site specific purchase order for Generating and/or Interconnection
Facilities specific to the Queue Position.

Documentation from Interconnection Customer of reasonable
evidence of transmission service reservation (or comparable
evidence) for the Generating Facility. Transmission Provider at its
sole discretion may evaluate individual facts and circumstances of
reasonable evidence of transmission service that originates from the
Point of Interconnection such as: a confirmed Long-Term firm
transmission service reservation, Long-Term conditional firm
transmission service reservation with roll over rights, or
designation of a Network Resource (DNR), a long term confirmed
redirect, or a Long-Term firm transmission service offer that will
be confirmed following a transmission expansion project that has
been securitized.

Commercial Readiness Deposit in lieu of a Commercial Readiness
Milestone Option, pursuant to Section 2.1.2(g) of Attachment R
(check one and include amount).

For Late-Stage Projects (including Fast Track)

100% of Interconnection Customer’s allocated
interconnection facility and Network Upgrade costs
identified in the system impact study report =

For Transition Cluster Study

$6,000 x MW total Generating Facility Capacity or
total requested Interconnection Service amount if
lesser = §

Signed Interconnection Requests may be scanned and submitted as email attachments to
Interconnection@bpa.gov. Include your Transmission Account Executive on email
submittals. The time a requested is received to the email box will be the time stamp.
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10. Representative of Interconnection Customer to contact:

Name:

Job Title:

Address:

Phone Number:

Email Address:

11. This Interconnection Request is submitted by:

Name of Interconnection Customer:

By (signature):

Name (type or print):

Job Title:

Address:

Phone Number:

Email Address:

Date:
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APPENDIX 2 to LARGE GENERATOR
INTERCONNECTION TRANSITION PROCESS
LATE-STAGE INTERCONNECTION FACILITIES STUDY AGREEMENT

THIS AGREEMENT is made and entered into by and between

, ("Interconnection Customer,") and the U.S.
Department of Energy, acting by and through the Bonneville Power Administration,
("Transmission Provider "). Interconnection Customer and Transmission Provider each
may be referred to as a "Party," or collectively as the "Parties."

RECITALS

Interconnection Customer is proposing to develop a Large Generating Facility or
generating capacity addition to an existing Generating Facility consistent with the
Interconnection Request submitted by Interconnection Customer on , and entered
into the Interconnection Queue as Request No. xxxx; and

Interconnection Customer desires to interconnect the Large Generating Facility
with the Transmission System;

Transmission Provider has completed an Interconnection System Impact Study (the
"System Impact Study") and provided the results of said study to Interconnection Customer
as of June 30, 2024; and

Interconnection Customer has requested Transmission Provider to perform a Late-
Stage Interconnection Facilities Study to specify and estimate the cost of the equipment,
engineering, procurement and construction work needed to implement the conclusions of
the Interconnection System Impact Study in accordance with Good Utility Practice to
physically and electrically connect the Large Generating Facility to the Transmission
System.

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agree as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in Transmission Provider's LGIP and this
Attachment R.

2.0  Interconnection Customer elects and Transmission Provider shall cause a
Late-Stage Interconnection Facilities Study consistent with Section 4 of
this Attachment R to be performed in accordance with the Tariff.
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3.0

4.0

5.0

6.0

7.0

8.0

9.0

Interconnection Customer has submitted to Transmission Provider a
demonstration of Site Control in accordance with Section 2.1.1 of this
Attachment R.

Interconnection Customer has submitted to Transmission Provider a
Commercial Readiness Milestone Option in accordance with Section 2.1.2 of
this Attachment R.

The scope of the Late-Stage Interconnection Facilities Study shall be subject
to the assumptions set forth in the data provided in Attachment A to this
Agreement.

The Late-Stage Interconnection Facilities Study report (i) shall provide a
description, non-binding estimated cost of equipment, engineering,
procurement and construction work needed to complete the project, schedule
for required facilities to interconnect the Large Generating Facility to the
Transmission System and (ii) shall address the short circuit, instability, and
power flow issues identified in the Interconnection System Impact Study.

Interconnection Customer shall provide a deposit for the performance of the
Late-Stage Interconnection Facilities Study in accordance with Section 4.3 of
this Attachment R

Interconnection Customer shall pay the actual costs of the Late-Stage
Interconnection Facilities Study in accordance with Section 4.7 of this
Attachment R.

The Late-Stage Interconnection Facilities Study is estimated to take [insert
project schedule/duration] following execution of this Late-Stage
Interconnection Facilities Study Agreement. Transmission Provider reserves
the right to modify the project schedule by providing written notice to
Interconnection Customer of the schedule change. Transmission Provider shall
use Reasonable Efforts to complete the Late-Stage Interconnection Facilities
Study and issue a draft Interconnection Facilities Study report to
Interconnection Customer within the good faith estimated schedule provided
herein in the Late-Stage Interconnection Facilities Study Agreement.

Miscellaneous. The Late-Stage Interconnection Facilities Study Agreement
shall include standard miscellaneous terms including, but not limited to,
indemnities, representations, disclaimers, warranties, governing law,
amendment, execution, waiver, enforceability and assignment, that reflect
best practices in the electric industry, and that are consistent with regional
practices, Applicable Laws and Regulations, and the organizational nature of
each Party. All of these provisions, to the extent practicable, shall be
consistent with the provisions of the LGIP and the LGIA.
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Signatures

This Agreement may be executed in several counterparts, all of which taken together will
constitute one single agreement, and may be executed by electronic signature and
delivered electronically. The Parties have executed this Agreement as of the last date
indicated below.

(INTERCONNECTION CUSTOMER NAME) UNITED STATES OF AMERICA
Department of Energy
Bonneville Power Administration

By: By:

Title: Title: Transmission Account Executive

If opting out of the electronic signature:

By:

Name:

(Print/Type)
Title:

Date:
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Attachment A to Appendix 2
Late-Stage Interconnection
Facilities Study Agreement

DATA FORM TO BE PROVIDED BY INTERCONNECTION CUSTOMER WITH THE
LATE-STAGE INTERCONNECTION FACILITIES STUDY AGREEMENT

Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

One set of metering is required for each generation connection to the new ring bus or
existing Transmission Provider station. Number of generation connections:

On the one line diagram indicate the generation capacity attached at each metering
location. (Maximum load on CT/PT)

On the one line diagram indicate the location of auxiliary power. (Minimum load on
CT/PT) Amps

Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes No

Will a transfer bus on the generation side of the metering require that each meter set be
designed for the total plant generation? Yes No (Please indicate on
one line diagram).

What type of control system or PLC will be located at Interconnection Customer's
Large Generating Facility?

What protocol does the control system or PLC use?

Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station, transmission
line, and property line.

Physical dimensions of the proposed interconnection station:
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Bus length from generation to interconnection station:

Line length from interconnection station to Transmission Provider's transmission line.

Tower number observed in the field. (Painted on tower leg)*

Number of third party easements required for transmission lines*:

* To be completed in coordination with Transmission
Provider. Is the Large Generating Facility in Transmission Provider's
service area?

Yes No Local provider:

Please provide proposed schedule dates:

Begin Construction Date:

Generator step-up transformer Date:
receives back feed power

Generation Testing Date:

Commercial Operation Date:
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APPENDIX 3 to LARGE GENERATOR
INTERCONNECTION TRANSITION PROCESS
PHASE ONE CLUSTER STUDY AGREEMENT

THIS AGREEMENT is made and entered into by and between
("Interconnection Customer,") and the U.S.
Department of Energy, acting by and through the Bonneville Power Administration,
("Transmission Provider "). Interconnection Customer and Transmission Provider each
may be referred to as a "Party," or collectively as the "Parties."

RECITALS

Interconnection Customer is proposing to develop a Large Generating Facility or
generating capacity addition to an existing Generating Facility consistent with the
Interconnection Request submitted by Interconnection Customer dated ; and

Interconnection Customer desires to interconnect the Large Generating Facility
with the Transmission System; and

Interconnection Customer has requested Transmission Provider to perform a Phase
One Cluster Study to assess the feasibility of interconnecting the proposed Large
Generating Facility to the Transmission System, and of any Affected Systems;

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agree as follows:

1.0  When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in Transmission Provider's LGIP.

2.0  Interconnection Customer elects and Transmission Provider shall cause to be
performed a Phase One Cluster Study consistent with Section 6 of the LGIP,
except Section 6.6.1 shall not apply.

3.0  The Phase One Cluster Study shall be based on the technical information
provided by Interconnection Customer in the Interconnection Request,
including the optional requested Point of Interconnection set forth in
Attachment A to this agreement. Transmission Provider reserves the right to
request additional technical information from Interconnection Customer as
may reasonably become necessary consistent with Good Utility Practice during
the course of the Phase One Cluster Study and as designated in accordance
with Section 3.4.4. of the LGIP.
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4.0 Interconnection Customer has submitted to Transmission Provider a
Commercial Readiness Milestone Option in accordance with Section 2.1.2 of
this Attachment R.

5.0  The Phase One Cluster Study Report shall provide the following information:
- Point of Interconnection as determined by Transmission Provider.

- preliminary identification of any equipment short circuit capability
limits exceeded as a result of the interconnection;

- preliminary identification of any applicable thermal or voltage
facility ratings exceeded as a result of the interconnection; and

- preliminary description and non-bonding estimated cost of facilities
required to interconnect the Large Generating Facility to the
Transmission System and to address the identified short circuit and
power flow issues.

6.0  Interconnection Customer shall provide a deposit in accordance with Section
6.1.1 of the LGIP for the performance of the Phase One Cluster Study.

Upon receipt of the Phase One Cluster Study or Phase One Cluster Re-Study,
Transmission Provider shall charge and Interconnection Customer shall pay
the actual costs of the Phase One Cluster Study and Phase One Cluster Re-
Study, as applicable.

Any difference between the deposit and the actual cost of the study shall be
paid by or refunded to Interconnection Customer, as appropriate.

7.0  Miscellaneous. The Phase One Cluster Study Agreement shall include standard
miscellaneous terms including, but not limited to, indemnities, representations,
disclaimers, warranties, governing law, amendment, execution, waiver,
enforceability and assignment, that reflect best practices in the electric
industry, and that are consistent with regional practices, Applicable Laws and
Regulations, and the organizational nature of each Party. All of these
provisions, to the extent practicable, shall be consistent with the provisions of
the LGIP and the LGIA under the LGIP.

Signatures

This Agreement may be executed in several counterparts, all of which taken together will
constitute one single agreement, and may be executed by electronic signature and delivered
electronically. The Parties have executed this Agreement as of the last date indicated
below.
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(INTERCONNECTION CUSTOMER NAME) UNITED STATES OF AMERICA
Department of Energy
Bonneville Power Administration

By: By:

Title: Title: Transmission Account Executive

If opting out of the electronic signature:

By:

Name:
(Print/Type)

Title:

Date:
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Attachment A To Appendix 3
Phase One Cluster Study
Agreement

ASSUMPTIONS USED IN CONDUCTING THE
PHASE ONE CLUSTER STUDY

The Phase One Cluster Study will be based upon the information set forth in the
Interconnection Request.

Requested Point of Interconnection optionally provided in the Interconnection
Request and configuration to be studied.

[Above assumptions to be completed by Interconnection Customer and other
assumptions to be provided by Interconnection Customer and Transmission Provider]
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APPENDIX 4 to LARGE GENERATOR
INTERCONNECTION TRANSITION PROCESS
PHASE TWO CLUSTER STUDY AGREEMENT

THIS AGREEMENT is made and entered into by and between
("Interconnection Customer,") and the U.S.
Department of Energy, acting by and through the Bonneville Power Administration,
("Transmission Provider "). Interconnection Customer and Transmission Provider each
may be referred to as a "Party," or collectively as the "Parties."

RECITALS

Interconnection Customer is proposing to develop a Large Generating Facility or
generating capacity addition to an existing Generating Facility consistent with the
Interconnection Request submitted by Interconnection Customer dated ;
and

Interconnection Customer desires to interconnect the Large Generating Facility
with the Transmission System;

Transmission Provider has completed a Phase One Cluster Study and provided the
results of said study to Interconnection Customer; and

Interconnection Customer has requested Transmission Provider to perform a Phase
Two Cluster Study to assess the impact of interconnecting the Large Generating Facility to
the Transmission System, and of any Affected Systems;

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agree as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in Transmission Provider's LGIP.

2.0 Interconnection Customer elects and Transmission Provider shall cause to be
performed a Phase Two Cluster Study consistent with Section 7 of the LGIP,
except that Section 7.5.1 shall not apply.

3.0  Interconnection Customer has provided Transmission Provider a Commercial
Readiness Milestone Option, in accordance with Section 3.2.1 of this
Attachment R.

4.0 Interconnection Customer has submitted to Transmission Provider

validated detailed models representing the Generating Facility, in
accordance with Section 6.6.2 of the LGIP.
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5.0

6.0

7.0

8.0

9.0

Interconnection Customer has submitted to Transmission Provider a re-
demonstration of Site Control in accordance with Section 6.6.3 of the
LGIP.

The scope of the Phase Two Cluster Study shall be subject to the
assumptions set forth in Attachment A to this Agreement.

The Phase Two Cluster Study will be based upon the results of the Phase
One Cluster Study Report and the technical information provided by
Interconnection Customer in the Interconnection Request, subject to any
modifications in accordance with Section 4.4 of the LGIP. Transmission
Provider reserves the right to request additional technical information from
Interconnection Customer as may reasonably become necessary consistent
with Good Utility Practice during the course of the Phase Two Cluster
Study. If Interconnection Customer modifies its designated Point of
Interconnection, Interconnection Request, or the technical information
provided therein is modified, the time to complete the Phase Two Cluster
Study may be extended.

The Phase Two Cluster Study Report shall provide the following
information:

- identification of any equipment short circuit capability limits exceeded
as a result of the interconnection;

- identification of any thermal or voltage applicable facility ratings
exceeded as a result of the interconnection;

- identification of any instability or inadequately damped
response to system disturbances resulting from the
interconnection; and

- description and non-binding, good faith estimated cost of facilities
required to interconnect the Large Generating Facility to the
Transmission System and to address the identified short circuit,
instability, and power flow issues.

Interconnection Customer shall provide a deposit in accordance with Section
7.1.1 of the LGIP, for the performance of the Phase Two Cluster Study.

Upon receipt of the Phase Two Cluster Study or Phase Two Cluster Re-Study,
Transmission Provider shall charge and Interconnection Customer shall pay

the actual costs of the Phase Two Cluster Study and Phase Two Cluster Re-

Study, as applicable.

Any difference between the deposit and the actual cost of the study shall be
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paid by or refunded to Interconnection Customer, as appropriate.

10.0 Miscellaneous. The Phase Two Cluster Study Agreement shall include
standard miscellaneous terms including, but not limited to, indemnities,
representations, disclaimers, warranties, governing law, amendment,
execution, waiver, enforceability and assignment, that reflect best practices
in the electric industry, that are consistent with regional practices,
Applicable Laws and Regulations and the organizational nature of each
Party. All of these provisions, to the extent practicable, shall be consistent
with the provisions of the LGIP and the LGIA under the LGIP.

Signatures

This Agreement may be executed in several counterparts, all of which taken together will
constitute one single agreement, and may be executed by electronic signature and
delivered electronically. The Parties have executed this Agreement as of the last date
indicated below.

(INTERCONNECTION CUSTOMER NAME) UNITED STATES OF AMERICA
Department of Energy
Bonneville Power Administration

By: By:

Title: Title: Transmission Account Executive

If opting out of the electronic signature:

By:

Name:
(Print/Type)

Title:

Date:
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Attachment A To Appendix 4
Phase Two Cluster Study Agreement

ASSUMPTIONS USED IN CONDUCTING THE PHASE TWO
CLUSTER STUDY

The Phase Two Cluster Study will be based upon the results of the Phase One Cluster Study
or Phase One Cluster Re-Study, as applicable, subject to any modifications in accordance with
Section 4.4 of the LGIP, and the following assumptions:

Designation of Point of Interconnection and configuration to be studied.

[Above assumptions to be completed by Transmission Provider]

Effective Date: June 30, 2024 456



Bonneville Power Administration Open Access Transmission Tariff

APPENDIX S to LARGE GENERATOR
INTERCONNECTION TRANSITION PROCESS
INTERCONNECTION FACILITIES STUDY AGREEMENT

THIS AGREEMENT is made and entered into by and between
("Interconnection Customer,") and the U.S.
Department of Energy, acting by and through the Bonneville Power Administration,
("Transmission Provider "). Interconnection Customer and Transmission Provider each
may be referred to as a "Party," or collectively as the "Parties."

RECITALS

Interconnection Customer is proposing to develop a Large Generating Facility or
generating capacity addition to an existing Generating Facility consistent with the
Interconnection Request submitted by Interconnection Customer dated__; and

Interconnection Customer desires to interconnect the Large Generating Facility
with the Transmission System;

Transmission Provider has completed a Phase Two Cluster Study or Phase Two
Cluster Re-Study and provided the results of said study to Interconnection Customer; and

Interconnection Customer has requested Transmission Provider to perform an
Interconnection Facilities Study to specify and estimate the cost of the equipment,
engineering, procurement and construction work needed to implement the conclusions of
the Phase Two Cluster Study or Phase Two Cluster Re-Study in accordance with Good
Utility Practice to physically and electrically connect the Large Generating Facility to the
Transmission System.

NOW, THEREFORE, in consideration of and subject to the mutual covenants
contained herein the Parties agree as follows:

1.0  When used in this Agreement, with initial capitalization, the terms specified
shall have the meanings indicated in Transmission Provider's LGIP.

2.0  Interconnection Customer elects and Transmission Provider shall cause an
Interconnection Facilities Study consistent with Section 8.0 of this LGIP to
be performed in accordance with the Tariff.

3.0 Interconnection Customer has submitted to Transmission Provider a
Commercial Readiness Milestone Option, in accordance with Section 3.3.1 of

this Attachment R.

4.0 Interconnection Customer has submitted to Transmission Provider technical
data in accordance with Section 7.5.2 of the LGIP.
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5.0

6.0

7.0

8.0

9.0

10.0

Interconnection Customer has submitted to Transmission Provider a re-
demonstration of Site Control in accordance with Section 7.5.3 of the LGIP.

The scope of the Interconnection Facilities Study shall be subject to the
assumptions set forth in the data provided in Attachment A to this
Agreement.

The Interconnection Facilities Study report (i) shall provide a description,
estimated cost of, schedule for required facilities to interconnect the Large
Generating Facility to the Transmission System and (ii) shall address the short
circuit, instability, and power flow issues identified in the Phase Two Cluster
Study or Phase Two Cluster Re-Study.

Interconnection Customer shall pay the actual costs of the Interconnection
Facilities Study in accordance with Section 8.1 of the LGIP.

The Interconnection Facilities Study is estimated to take [insert project
schedule/duration] following execution of this Interconnection Facilities Study
Agreement. Transmission Provider reserves the right to modify the project
schedule by providing written notice to Interconnection Customer of the
schedule change. Transmission Provider shall use Reasonable Efforts to
complete the Interconnection Facilities Study and issue a draft Interconnection
Facilities Study report to Interconnection Customer within the good faith
estimated schedule provided herein in the Interconnection Facilities Study
Agreement.

Miscellaneous. The Interconnection Facilities Study Agreement shall include
standard miscellaneous terms including, but not limited to, indemnities,
representations, disclaimers, warranties, governing law, amendment,
execution, waiver, enforceability and assignment, that reflect best practices in
the electric industry, and that are consistent with regional practices,
Applicable Laws and Regulations, and the organizational nature of each
Party. All of these provisions, to the extent practicable, shall be consistent
with the provisions of the LGIP and the LGIA under the LGIP.

Signatures

This Agreement may be executed in several counterparts, all of which taken together will
constitute one single agreement, and may be executed by electronic signature and
delivered electronically. The Parties have executed this Agreement as of the last date
indicated below.
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(INTERCONNECTION CUSTOMER NAME) UNITED STATES OF AMERICA
Department of Energy
Bonneville Power Administration

By: By:

Title: Title: Transmission Account Executive

If opting out of the electronic signature:

By:

Name:
(Print/Type)

Title:

Date:
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Attachment A to Appendix 5
Interconnection Facilities
Study Agreement

DATA FORM TO BE PROVIDED BY INTERCONNECTION CUSTOMER WITH THE
INTERCONNECTION FACILITIES STUDY AGREEMENT

Provide location plan and simplified one-line diagram of the plant and station facilities.
For staged projects, please indicate future generation, transmission circuits, etc.

One set of metering is required for each generation connection to the new ring bus or
existing Transmission Provider station. Number of generation connections:

On the one line diagram indicate the generation capacity attached at each metering
location. (Maximum load on CT/PT)

On the one line diagram indicate the location of auxiliary power. (Minimum load on
CT/PT) Amps

Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes No

Will a transfer bus on the generation side of the metering require that each meter set be
designed for the total plant generation? Yes No (Please indicate on
one line diagram).

What type of control system or PLC will be located at Interconnection Customer's
Large Generating Facility?

What protocol does the control system or PLC use?

Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station, transmission
line, and property line.

Physical dimensions of the proposed interconnection station:
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Bus length from generation to interconnection station:

Line length from interconnection station to Transmission Provider's transmission line.

Tower number observed in the field. (Painted on tower leg)*

Number of third party easements required for transmission lines*:

* To be completed in coordination with Transmission Provider.

Is the Large Generating Facility in Transmission Provider's service area?

Yes No Local provider:

Please provide proposed schedule dates:

Begin Construction Date:

Generator step-up transformer Date:
receives back feed power

Generation Testing Date:

Commercial Operation Date:
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Appendix 6 to the Large
Generator Interconnection
Transition Process

STANDARD LARGE GENERATOR
INTERCONNECTION AGREEMENT FOR

NON-CLUSTERED TRANSITION REQUESTS (LGIA)

Effective Date: June 30,2024 462



Bonneville Power Administration Open Access Transmission Tariff

TABLE OF CONTENTS

Article 1. DEfINIHONS ...cceiiiiiiiieieeee e e e e e e e e e e 471
Article 2. Effective Date, Term and Termination.................oeeeeeeeeeiviieeeeeeeeviiiieeeeeeennns 480
2.1 EffeCtiVe Date.......ccoiiiiiiiiiiiiiiiiiiee e e e e e e aaaaaaas 480
2.2 Term Of AGIEEMENT.......uuuuiiiiiiiiiiiieeee e e e e ettt e e e e e e e e e e e e ettt e eeeaaaaaaeas 480
2.3 Termination ProCeAUIES. ..........ceiiiiiiiiieiiiiiiiiiiiiiieeeeee e e e e e e 480
2.3 1 WITHEN NOTICE. ..vvviiiiiiiieeeeeeeeeeeiiiiitie ettt e e e e e e e e e e e e s eeabbtbaeeeeeeaaaeaeeeeesasannne 480
2.3.2 Defaull. coeeiiiiiiiieeeee e 480

2.4 Termination COSES......civiirriiririiiiiiiiiiiiaeeeeeeeeeeeeeeeeeeeeeereeresessssnannanaaaaeaaeaeesaaaeeens 480
2.5 DISCONMMECTION. c..eiteiiiiiiiiiittte ettt e e e e e e e e e ettt et et e e e e e e e e e e ettt eeeeeeeeeeeaeas 481
2.6 SUIVIVAL..ccoiiiiic e e e e e e e e e e e e e et aaaaaaaaaaaaaaaas 481
Article 3. Regulatory FIlINgS ......oeviiiiiiiiiieiiie e 481
T B o 1 12 ¥R 481
Article 4. SCOPE OF SETVICE...uuuiieeeeeee i e e e e e e e e e e e e e e e e eeeeeeeeeaaees 482
4.1 Interconnection Product OPtionS. ........eueieeeeeeeeeeieiieiieeeeeeeeeeeere e 482
4.1.1 Energy Resource Interconnection SErvice. ........ccccuvvvviiiriiiiiieeeeeeeeennniienennenn 482
4.1.1.1 The Product........cooiiiiiiiiiiiiiiie e 482
4.1.1.2 Transmission Delivery Service Implications...............oooevvvviiiiiiiiiininnnnnn. 482

4.1.2 Network Resource Interconnection SETvice. ........cccuvvvvviriiiiiiereeeeeeeiiiiiieneee 483
4.1.2.1 The Product.....ccoeeeeiiiiieeeeee et e e e e e e e 483
4.1.2.2 Transmission Delivery Service Implications.................ooevvviviiiieinininnnnnn. 483

4.2 ProViISION Of S@IVICE.....uuuuuiiiiiiiiiiiieeeeeeeeeeeeeeiiiititeeteeeeeeeeeeeeeaassenenebreraereaeaeaaaeeas 484
4.3 Performance Standards..............eeiiiieeeeeeiiiiiiiiie e e 485
4.4  No Transmission DElIVETY SEIVICE. ....uuuiiiiiieieeeeieeieiiiiiiieeceeeeeie e e e e e e e 485
4.5 Interconnection Customer Provided Services. ...........cccoovviiiiiiiiiiiiiiiiiiieeee e 485
Article 5. Interconnection Facilities Engineering, Procurement and Construction....... 485
T N © 01510 s 1S 485
S.1.T  Standard OPtiOn. ....uueeeeeeeieeeeeeeeeeeeeeeeeeeeeeeeeeee s e e e e e e e e eeeeeeeeeeeeeeeraaaeaes 485
5.1.2  AIternate OPtiON. .....ceeeeeeieiiiiiiiiiiiiie et e e e e e e ee ettt e e eeeeeeeeeeeeneenebeeaeeees 486
5.1.3 Option to Build......ooooiiiii e 486
5.1.4 Negotiated OPtiOn......cceeiiiiiiiiiiiiiiiieieie et e e e e e e e e e e 486

5.2 General Conditions Applicable to Option to Build. ...........cccceeieiiiiiiiiiniiiiiiie, 487
5.2.7 (Intentionally Omitted);.........uuvuiiiiiiiiiiieeeieiiiiiiiiiiiiieee et e e e e e 487

5.3  Liquidated Damages. ...........coeiiiiiiiiiiiiiiiiiiiiieesee e e e e e e eeeeeaeeeeeeeeeee e 488
5.4 Power System StabiliZerS..........covviiiiiiiiiiiiiiieeiee e 489
5.5 Equipment PrOCUIRIMENT.........coeiiiiiiiiiiiiiiiiiiieeeee e ee e e e e e e e e e e 489

Effective Date: June 30,2024 463



Bonneville Power Administration Open Access Transmission Tariff

5.6  Construction COMMENCEMENL........ceiuiuiiiiiiiiiiiieeeaeeeeeeeeaeiiibieteeeeeeeeaaaeaeeesaaaaannanes 489
5.7 WOTK PrOGIESS. .ttt e e e e e e e e ettt e e e e e aeeeeeeeeannnes 490
5.8  Information EXChange............ccoieiiiiiiiiiiiiiiiiiiiiiiee et 490
5.9 Other Interconnection OPLIONS............vvvuururuuumuiiiiieeaeeeeeeeeeeeereeeeeeererereeeeeeennnnnnnnn 490
5.9.1 Limited OPeration.......uuuuueeeeeeeeeeeeeeeeeeeeeeieeieeeeraietiaeiiaaaaeaeaaaaaaaaaereeseeserssssees 490
5.9.2 Provisional Interconnection SEIVICE.........coevuuiiiiiiiiiiiiiiiieieiie e 490
5.10 Interconnection Customer's Interconnection Facilities (“ICIF”)............ccccvvvnnnnnnn. 491
5.10.1 Interconnection Customer’s Interconnection Facility Specifications................ 491
5.10.2 Transmission Provider's ReVIEW. ..........cooviiiiiiiiiiiiiiie e 491
5.10.3 ICIF CONSIUCTION. ...ceiiiiiiiiiiiiiieeee et e ettt e e e e e e e e e e 492
5.11 Transmission Provider's Interconnection Facilities Construction....................eeeeee. 492
512 ACCESS RIGNES. ittt e e e e e e e e e e e e e e 492
5.13 Lands of Other Property OWNETS. ........uuviiiiiiiiiiiieeeeeeeeeeiiiiiiiieeeeeeeeeeeeeeeeeeeeeieees 493
514 PEIMNIES. ceeiiiiiiiiiiieie ettt e e e e e e e e e ettt et e e e e e e e e e e e e 493
5.15 Early Construction of Base Case Facilities..........cceeeieeeeeeeeieieiiiiiiiiiiceeeivvveiiieen 493
S5.160 SUSPENSION. c.eeeeiiiiiiiiiiiiiietee et e eeeeeeeeeeeeittb e eeeeeeeaeaeeesesasaannnnssesarereeeaeaaaseesesannnnes 493
5.17 (Intentionally Omitted)........cceeeeiiiiiiiiiiiiiiiiiiiieeeee e e e e e 494
S5.18 TAX SEATUS...ceiiieiiiiiit ettt e e e e e e e e s et e e e e e e e e e e e e e e 494
5.19 MOAIICALION. ...ttt e e e e e e ettt e e e e e e e e e e e e aaes 494
5191 GONETAL .ttt 494
5.19.2 StANAATAS. . .eeeiiiiiiiiieeeee et e e e e e e e 495
5.19.3 ModifIcation COSTS....c.eeiiiuiiiiiiiiititieeee e ettt e e e e e e e e 495
Article 6. Testing and INSPECHION.......cciiiiiiiiiiiiiiiiiieee et e e e e 495
6.1 Pre-Commercial Operation Date Testing and Modifications. ..............ccccuuvernnneeee. 495
6.2 Post-Commercial Operation Date Testing and Modifications..............cccccvveveneneee. 495
6.3 Right to ObSETVE TeStING.....ciiiiiiiiiiiiiiiiiiiiiieieee e e e e e e e e e e e e e e e e e e eenes 495
6.4 Rt 10 INSPECL. c.uuuiiiiiiiiiiiiiieie e ettt e e e e e e e e et eeeeeeaeeeeeeeeaanes 495
Article 7. 1\ (1 7<) o1 TS UURPRPPP 496
B B € 155 1< -1 O OO PP PPUPPPPPPR 496
7.2 CRECK METETS e i eiiiiiiiee ettt ettt e e et e e e e et e eeenans 496
7.3 StANAATAS.....eeiiiiiiiiii e e e e e e 496
7.4 Testing of Metering EQUIPMENT. .......ovviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeveeanes 496
7.5 Metering Data.....cccueieiiiiiiiiiiiie e e e e e e e e e e e 497
Article 8. COMMUNICATIONS. ...ttt eeiiiitee e et ee e e ettt e e e ettt e e e e st e e e e s enaebereeeeenans 497

Effective Date: June 30,2024 464



Bonneville Power Administration Open Access Transmission Tariff

8.1 Interconnection Customer ObligatioNnsS..........cevveeiiiiiiiiiiiiiiiiiieeee e e e 497
8.2 Remote Terminal Unit. ........coooiiiiiiiiiiiiiiiiiiiiiiiiicecee e 497
8.3 INO ANNEXATION. ...tvtiieiiiiiiiieee ettt ettt e e e et e e e ettt e e e e e abbeeeeeeenaaeeee 498
8.4 Provision of Data from a Variable Energy Resource..........ccceeeeeeiiiiiiiiiiiiiiiiiiiiniin, 498
Article 9. (@075 ;150 s TP 499
0.1 GeNEIAL .t e e 499
9.2 Control Area NOtIICAtION......cciiiiiiiiiiiiiiiiiiiiie e e e 499
9.3  Transmission Provider Obligations.............uueuuuuiiiiiieeeeeeeeeeeeeieeeeeeeeeeeeevviieaeenns 499
9.4 Interconnection Customer Obligations. ........eeiiiiiieieiiriiiiiiiiiiiiieeeeeeee e 499
9.5 Start-Up and Synchronization.............cccuvuviiiiiiiiieeeeieieeieiiiiieeeeee e e e 499
9.6 Reactive Power and Primary Frequency Response. ...........ccceeeeveieieeeeeiniiiiiinininnee, 500
9.6.1 Power Factor Design Criteria...........cceeeiiiiiiiiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeennnnns 500
9.6.2 Voltage Schedules.........coooiiiiiiiiiiiiiiieie et 500
9.6.2.1 Governors and Regulators...........ccccuuiiiiiiiiiiiiiiiieieeieeeeeee e 500

9.6.3 Payment for Reactive POWeT...........ccooiiiiiiiiiiiiiiiiiiee e 501
9.6.4 Primary Frequency Response..........ccoovviiiiiiiiiiiiiiiiiiiiiiieeeee e eee e 501
9.6.4.1 Governor or Equivalent Controls. .............cccccvveeiiieiiniiiiiiiiiiiiiiiieeeeeee e 502
9.6.4.2 Timely and Sustained ReSPONSE...........uuvriiiiiiieeeeieiiiiiiiiiiiiiiieeeeeeeeeeee e 502
I R I B <3 110101101 1 PP 503
9.6.4.4 Electric Storage RESOUICES........uuvurruririiiiiiiieiieeeeeeeeeeeeeeeeeeeeeeeeaareeaaeeneannnes 503

9.7 Outages and INTETTUPLIONS. «.eeeeeiiiiiiiiiiiiiiiei ettt e e e e e e e e e e e e e e 504
O.7. 1 OULAGES. ceeteeeiiieiiiitiiee e e e e e e e e e e e ettt ettt s e e e e e e e eeeaeeeeeeeeeeeeeeeaaanaes 504
9.7.1.1 Outage Authority and Coordination..........cceeeeeeeeeeeriiiiiiiiiiiiiiieeeeeeee e e 504
9.7.1.2 Outage Schedules.............cooviiiiiiiiiiiiiiiiiee e 504
0.7.1.3 Outage ReSIOTatioN. ......cccveieiieeeieieiiiiiiiiiieeeeee e e e e e e e e e eeeeeaeee e 505

0.7.2  INterruPtion Of SEIVICE.......uuuuuiiiiiiiiiiieeeeeeeeeeeeeeiiiiiiee e eeeeeeeeeeeeeesnneneneeeeeees 505
9.7.3 Under-Frequency and Over-Frequency Conditions............ccceeeeeeeeeeeeeeeeeeeenennnn. 505
9.7.4 System Protection and Other Control Requirements. ..........cccceeeieeieeeeeeeennnnn.n. 506
9.7.4.1 System Protection Facilities...........cccuvvviiiiiiiiiiiieeieiieiiiiiieeeeee e 506

9.7.5 Requirements fOr ProteCtion. ........ceiiiieieeiiiiiiiiiiiiiiiiieeee e 506
0.7.6  POWET QUALILY ....ovvvuiiiiiiiiiiiiee e e e e e et e e e e e e e e e e e e e e e e e eeeeeeeeaaanee 507
9.8 Switching and Tagg@ing Rules..........ccccuiiiiiiiiiiiiiiiei e 507
9.9 Use of Interconnection Facilities by Third Parties. ............cccceeeveieieeeeeiniiiiiinine, 507
9.9.1 Purpose of Interconnection Facilities. ............oevvviiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeees 507
0.9.2  Third Party USEIS. .....cceeiiiiiiiiiiiiiiiiee e e e ee e e ettt e e e e e e e e e e e e e neaenseeeeeeas 507
9.10 Disturbance Analysis Data Exchange............ccveiiiiiiiiiiiiiiiiieeeeee e, 508
Article 10, MaINteNaNCE. .........cceiiieiiiiiiiiiiiiiiiieseee e e e e e e eeeeeeeeaeeeeeeeeesaeesarrenneannnnnnns 508
10.1 Transmission Provider Obligations. .............uuviiiiiiieeeeiiiiiiiiiiiiiiiiieeee e e e e e e e e e 508

Effective Date: June 30,2024 465



Bonneville Power Administration Open Access Transmission Tariff

10.2 Interconnection Customer Obligations. ..........eeiiiiiieiiiiiiiiiiiiiiiiiieeeee e 508
10.3 COOTAIMATION......eeiiiuiiiiieeeeiitiiiee ettt e ettt e e e ettt e e e e seibbeeeeeesnbbaeeeeenans 508
10.4 SeCONdATY SYSIEIMS. ...uuuiiiiiiiiiiieeeeeeeeeiieiiiiiieeeeeeeeeeeeeeeeeaessientbbbeeeeeeeaaeeeeeeesannnnnes 508
10.5 Operating and Maintenance EXPenSes.......ceeeeeieeeeeeieeeiiiiiiiiiiiiiiiiiiiiiiseeee e e e e e e 509
Article 11.  Performance Obligation.............uuvuiiiiiiiiiiiieiiiiiiiiiiiiieeeeee e e 509
11.1 Interconnection Customer Interconnection Facilities. ..........cccoovuevieeeinniiiieeeennnnne. 509
11.2 Transmission Provider's Interconnection Facilities. ............cceevvviiiiiieinniiiieeeennnne. 509
11.3 Network Upgrades and Distribution Upgrades. .............cooevvviriiiiiiiiiiiiiiiiiiieeeeeeennn. 509
11.4 TransSmiSSiON CIEAILS. ......uueiiiiiiieeieiiiiiiie ittt e e e e e e ettt e e e e e e e e e e e e eaanaes 509
11.4.1 Repayment of Amounts Advanced for Network Upgrades...........ccuvveeeernnnnnn. 509
11.4.2 Special Provisions for Affected Systems. ............ovvvvvvuiiiiiiiiiiieieeeeeeeeeeeeeeeeeees 510
L1.5 ProviSion Of SECUTTEY ......uutitiiiiteeeeeeeeeiiiiiiiiieeeeeeeeeeeeeeeeeeeeniiaibaaeeeeeaeaeeeeseeesannannes 510
11.6 Interconnection Customer COMPENSAION. ......eeiiieeeeereeeeiriiiiiiiiiiieeeeeeeaeeeeeeneeaenenns 511
11.6.1 Interconnection Customer Compensation for Actions during Emergency
CONAITION ...ttt et e e e s e e e e s bbaeeeeenans 511
ATHCIE 12, TVOICE..cuiiiiiiieiiiiiiee ettt e et e e e e e e e e 512
I2.1 GeNEIAL.cciiiiiiiiiiii ettt e e e e e e e e 512
12.2 FINAL INVOICE. ..ottt ettt e e e e e e e e e 512
L B 1 74 14 1S | PSP 512
L2.4 DISPULES. toeiiiieeeeeeeieieiit ettt et e e e e e e e e e e ettt ettt e e eeaaeeeeeaesaasnnnnssssaaeeeaaaeaaeeeeeaaannnns 512
ATtICIe 13, EMETZENCIES. ..uuuuiiiiiiiiiieeeeeeeeeeeiiiiitte ettt e e e e e e e e e e e e et bbb eeeeeaeaeeeeeeaeannnnes 513
L1301 DEfINItION. teeiiiieiiiie ettt e e e e e e e e e ettt ettt e e eeaaeeeeeeaennns 513
13.2 ODBIIGALIONS. .. eeeeeiiteee ettt ettt e e e e e e e e e e e ettt eeeeeaeeeeeeeaanans 513
13,3 INOTICE. teieiiiiiiiiee ittt ettt e e ettt e e e ettt e e e s e ibb et e e e e nabbteeeeeeas 513
13.4 IMMEdIAte ACTIOM. ...uviiiiiiiiiiiiee e ittt e ettt e et e e e st e e e e et eeee e 513
13.5 Transmission Provider AUthOTItY ........uuuueiiiiieieeeeeeieeeicicccecee e 514
13.5.1 GONETAL ...ttt e e e e e e e e e e 514
13.5.2 Reduction and DiSCONNECTION. .......cceereiiiiiiiiiiiiiiiiiiiiiiiee e 514
13.6 Interconnection Customer AUthOTIEY ... ..uuuuiiiiieeeeeeeieeiiieeeeeeeeeee e 515
13.7 Limited Liability........ooeiiiiiiiiiiiiiiiiiiice e 515
Article 14.  Regulatory Requirements and Governing Law............ooccvveeiiinniiiieeeennnnn. 515
14.1 Regulatory REQUITEIMENLES. . ..cvvvviiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeee e e e e e e e e eeaeaas 515
14.2 GOVEINING LaAW...ciiiiiiiiiiiie ettt e e e e e e e e e e e e enaes 515
ATHCIE 15, INOTCES. ccuutiiiieeeiiiiieee ettt ettt e e ettt e e e sttt e e e et e e e e s 515

Effective Date: June 30,2024 466



Bonneville Power Administration Open Access Transmission Tariff

I5.1 GeNCIAL oot 515
15.2 Billings and Payments............ccoeeiiiiiiiiiiiiiiiiiiiiiieeee e eee et e e e e e e 516
15.3 Alternative FOrms of NOTCE. ...ccevvuviiiiiiiiiiiiiiiiieiiiiiece e 516
15.4 Operations and Maintenance NOLICE. .......uvieeereeeeeeeeeeiiiiiieiiieiiiieee e e e 516
Atticle 16, FOTCE MaJEUIE.....cciiiiiiiiiiiiiiiieeee ettt e e e e e e e e e e e 516
L16.1 FOTCE MAJEUTE. ..ttt e e e e e e ettt e e e e e e e e e e e e s abbbb e e eeeaaeaeeeeeeennnne 516
16.1.1 Economic hardship is not considered a Force Majeure event..............ccccou..ee. 516
Article 17, Default........oooiiiiii e 517
A B B ) 11 1 L U PRPPSOPPPRR 517
L7.1.1 GONETAL ...t e e e e 517
17.1.2 Right to Terminate. ......cceeeeiiiiiiiiiiiiiieeeeee e e e et e e e e e e e e e e e eeeeneneaeeeees 517
Article 18.  Indemnity, Consequential Damages, and Insurance............ccccooeuvveeeeernnnnnnn. 517
I8.1 INACMINILY. ...ceeieeeiieeeeeiieeeeeeee e e e e e e e e e e e e e e e et e e e e e eeeeeaaaaaeaens 517
18.1.1 Indemnified Person. (Intentionally Omitted)...........ovvuveveiiiiiiiiiieeeeeeeeeeennnnnn. 518
18.1.2 Indemnified Party..........ccoooiiiiiiiiiiiiiiiiieeeeeeeeeeee e 518
18.1.3 Indemnity ProCedures..........ccuuuuiiiiiiiiiiieeeeeeeeeeee e 518

18.2 Consequential Damages. ..........uuuuuuuuuuiiiiiiiieeeeeeeeeeeeeeeeeeeee et e e e e e e eeeeeeas 518
18.3 TISUIANCE. ..ceiiiiiiiiiiie ettt e e e e e e e ettt et e e e e e e e e e e e 518
Article 19, ASSIZNIMENT.....iiiiiiiiiiiieie ittt e e e e e e e e e e e e e e e 520
TO.1T ASSIZNIMENL..cciiiiiiiiiiiiiiiii et e e e e e e ettt e e e eeeeeeeeesseaebtbbbeeeeeaeaeaeeeeesanannns 520
Article 20, SeVEIaDIlIty ......uuviiiiiiiiiiiiei e e e e e e e e 521
20.1 SeVETADIIILY. ..eeeieiiiieieeeeeeeieee e e e e e e e e e e e e e e e e e e e e e e e ee e bbb a e e e aaaaaaaaaaaaas 521
Article 21.  Comparability (Intentionally Omitted)........ccceeeeeeeeieieeiiiiiiiiiiiiiiiiiee, 521
Article 22, Confidentialify ..........cooviiiiiiiiiiiiiiii e 521
22.1 Confidentiality........ccoviiiiiiiiiiiiiicieeee e e e e e e e e e e e e e e aaaaaaaas 521
22,11 TOIMuc ittt e e e et et e e e e e e e e e e e 521

B B oo o1 SO 521
22.1.3 Release of Confidential Information. ................uvuvuiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeee, 522
2214 RIGITS. .oeeeiiieiiit ettt e e ettt e e e et ee e 522
22.1.5 NO WaAITANTICS.....eteeeiiiiiieeeeieiiitt e e ettt ee e e ettt e e e e sttt e e e e ssibbreeeeeesnbbeeeeeenans 522
22.1.6 Standard Of Care. ......ccceeeeeeeeeiiiiiiiiccceeeeeeee e e e e e e e e e e e e e e e 522
22.1.7 Order of DISCIOSUTE.....ccceiiiiiiiiiiiiiiiiieie ettt e e e e e 523
22.1.8 Termination Of AGrEEMENL. .......uuvvviiiiiiiiiiieeeeeeeeeeeieiiiiiiiiireeeeeeeeeeeeeeeaennnenes 523
22.1.9 REMEAIES. ceeeiiuiiiiiieeeiiiiie ettt e e e st e e e e eee e 523
22.1.10 Disclosure to FERC, its Staff, or a State. ..........cooeveiiiiiiiiiiiieiieeeeeieeees 523
Article 23.  Environmental Releases..............uuuviiiiiiiiiiiiiiiiiiiiiiececeee e, 524
Article 24.  Information ReEqUIrEMENtS ...........uuvviiiiiiiiiieieeiiiiiiiiiiiiiieeee e e e e e e e e e 525
24.1 Information ACQUISIEION. .......uuuuurereeeiiiieeeeeeeeeeeeeeeeeeeeeeeerereeaasereeanaanaaaaaeaaaaaaaaens 525

Effective Date: June 30,2024 467



Bonneville Power Administration Open Access Transmission Tariff

24.2 Information Submission by Transmission Provider. .............cccccoevvvviiiiiieiiniiiiennnnn. 525
24.3 Updated Information Submission by Interconnection Customer..............cccueeeeeene. 525
24.4 Information SUPPlemMENtation. .........cceeeeiiiiiiiiiiiiiiiiiieee e e e e e e e e e et eeeeeeaeee e 525
Article 25.  Information Access and Audit RightS........ccccoveeeeeiiiiiiiiiiiiiiii, 526
25.1 INfOTMAION A CCESS.ceuuuuiiiiiiiititttteeee e e e e e e e ettt e e e e e e e e e e e e s e nnasbbbbeeeeeeeeaaaaaaeas 526
25.2 Reporting of Non-Force Majeure EVents..............ueiiiiiiiiiiiiiiiiiiiiiiiiiiiiiceeeeeeeeeeen 526
25.3 AUdit RIGNES. .oiiiiiiiiiii e e e e e e e e e e e as 527
25.4 Audit Rights Periods..........ouuuiiiiiiiiiiiiiiieee e e e e 527
25.4.1 Audit Rights Period for Construction-Related Accounts and Records.............. 527
25.4.2 Audit Rights Period for All Other Accounts and Records. .............ccoevvernnnnnnn. 527
25.5 AUdit RESUILS...ooiiiiiiii e 527
Article 26.  SUDCONTIACTOTS. .. .uuviiieeieiiiiiiee et e e e e e 527
26.1 GENEIAL....eiiiiiiiiiii it e e 527
26.2 Responsibility of PrinCipal...........eeeuiiiiiiieieeiiiiiiceieee e 528
26.3 No Limitation by INSUTANCE........uuuuuuiiiiiieieeeeeeeeeeeeeeeeeeeeeeeeeeeas e e e e e e e e e e 528
ATHICIE 27,  DISPULES.cceiiiiiiiiiiieiete e e e e e e e e e e ettt e e eeeeeeeeeassaeaesbbrbeeeeeeaaaaeeesasannnnns 528
27.1 SUDMISSION. ...citiiiiiiiiiiiiii ettt e e e e e e e e e e ettt e e e eeeeeeeas 528
27.2 External Arbitration Procedures............ooooiiiiiiiiiiiiiiiiiiiiiiiiiee e 528
27.3 Arbitration DECISIONS. ......uuuiiiiiiiiiiiieee e et e e e e e e e e e e e e e 529
274 COSES. ettt ettt ettt e e e e e e e e et e e eeeeeas 529
Article 28.  Representations, Warranties and Covenants............cccoevvvveeeeernniieeeeeennnnnn 529
28,1 GENCIAL....eiiiiiiiiii it e e e e e e e e e as 529
28.1.1 GOOd StANAING. ....eviiiiiiiiieieiieeee ettt e e e e e e e e e e e 529
28.1.2 AUTNOTILY . .eeeiiiiiiiiee ettt e et e e e et e e e e e eeeeeeaa 529
28.1.3 NO CONTTICE. . nttteeee ettt e e e e e e e 530
28.1.4 Consent and ApProval.........ccoooiiiiiiiiiiiiiiiieee e 530
Article 29.  Joint Operating COMMItEEE ........vvuuveureeiiiiiieeeeeeeeeeeeeeeeereeeeeeeeeeeerreeeeeeenanann 530
29.1 Joint Operating COMMIEEE........eeiiiieeeeeeeeiiiiiiiiiiiiiieieeeeeeeeeeeeeeeeieaibbbrereeeeaeaaaeeeeas 530
Article 30.  MiSCEIIANEOUS .....eeviiiiiieiiiiieee e e 531
30.1 Binding EfECt . 531
30.2 CONTTICES oottt ettt e e e e e e e e e ettt e e e e e e e e e e e e eaaanas 531
30.3 Rules of INterpretation. .....eeiiiieeeeeeieieiiiiiiiieeee e e e e e e e e e e e e e e e e e e e enenes 531
30.4 ENtIre AGIEOIMENL......uuvuiiiiiiiiiteeeeeeeeeeieiiititeeteeeeeaeeeeesasasannentrereeereeeaeaeeesesannnnnnes 531
30.5 No Third Party BenefiCiari€s. ............uvvvuriuiuuiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeenes 532

Effective Date: June 30,2024 468



Bonneville Power Administration Open Access Transmission Tariff

RT3 A ) P 532
30.7 HEAAINES. ..eeeeeeeeieiiiiiieieee ettt e ettt e e e eeeeeeeee e sttt ereaeeaaaaeeeeeeaaaanns 532
30.8 Multiple COUNTETPATES. ...eeviiiiieeeeeeeeeieiiiiiiiiee et eeeeeeeeeeeeseibbree e e eeeeaeeeeeeeaannnnnes 532
30.9 AMENAMENT.. oottt e e e e e e e e e e e 532
30.10Modification by the Parties..............euuviviiiiiiiiiiiiiiieeeeeeeeee e 532
30.11Reservation of Rights. (Intentionally Omitted)............ccccuvvviiiiiiiiiiiriiiniiiiiie, 532
30.12N0 Partnership.........cuueiiiiiiiiiiiieiee et e e e e e e et e e e e e e e e e e e e e aaes 532
L0 BRI e 0 1 (O 533

Appendix A - Interconnection Facilities, Network Upgrades, and Distribution Upgrades
Appendix B — Milestones

Appendix C — Interconnection Details and Operating Requirements

Appendix D — Security Arrangements Details

Appendix E — Commercial Operation Date

Appendix F — Addresses for Delivery of Notices and Billings

Appendix G — Interconnection Requirements for a Wind Generating Plant

Appendix H — Operation, Maintenance, Repair, and Replacement of Network Upgrades

Effective Date: June 30,2024

469



Bonneville Power Administration Open Access Transmission Tariff

STANDARD LARGE GENERATOR INTERCONNECTION AGREEMENT

THIS STANDARD LARGE GENERATOR INTERCONNECTION
AGREEMENT (“LGIA”) is made and entered into this___day of 20___, by and
between ,a
organized and existing under the laws of the State/Commonwealth of
("Interconnection Customer" with a Large Generating Facility), and The UNITED
STATES OF AMERICA, Department of Energy, acting by and through the Bonneville
Power Administration, ("Transmission Provider and/or Transmission Owner").
Interconnection Customer and Transmission Provider each may be referred to as a "Party"
or collectively as the "Parties."

Recitals
Transmission Provider operates the Transmission System; and

Interconnection Customer intends to own, lease and/or control and operate the Generating
Facility identified as a Large Generating Facility in Appendix C to this LGIA.

Interconnection Customer and Transmission Provider have agreed to enter into this LGIA
for the purpose of interconnecting the Large Generating Facility with the Transmission

System.

In consideration of and subject to the mutual covenants contained herein, it is agreed:

When used in this LGIA, terms with initial capitalization that are not defined in Article 1
shall have the meanings specified in the Article in which they are used or the Tariff.
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Article 1. Definitions

Adverse System Impact shall mean the negative effects due to technical or operational
limits on conductors or equipment being exceeded that may compromise the safety and
reliability of the electric system.

Affected System shall mean an electric system other than the Transmission Provider's
Transmission System that may be affected by the proposed interconnection.

Affected System Operator shall mean the entity that operates an Affected System.

Affiliate shall mean, with respect to a corporation, partnership or other entity, each such
other corporation, partnership or other entity that directly or indirectly, through one or more
intermediaries, controls, is controlled by, or is under common control with, such corporation,
partnership or other entity.

Ancillary Services shall mean those services that are necessary to support the
transmission of capacity and energy from resources to loads while maintaining reliable operation
of the Transmission Provider's Transmission System in accordance with Good Utility Practice.

Applicable Laws and Regulations shall mean all duly promulgated applicable federal,
state and local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or
judicial or administrative orders, permits and other duly authorized actions of any Governmental
Authority.

Applicable Reliability Council shall mean the reliability council applicable to the
Transmission System to which the Generating Facility is directly interconnected.

Applicable Reliability Standards shall mean the requirements and guidelines of NERC,
the Applicable Reliability Council and the Control Area of the Transmission System to which the
Generating Facility is directly interconnected.

Base Case shall mean the base case power flow, short circuit and stability data bases
used for the Interconnection Studies by the Transmission Provider or Interconnection Customer.

Breach shall mean the failure of a Party to perform or observe any material term or
condition of the LGIA.

Breaching Party shall mean a Party that is in Breach of the LGIA.

Business Day shall mean Monday through Friday, excluding Federal Holidays.
Calendar Day shall mean any day including Saturday, Sunday or a Federal Holiday.
Clustering shall mean the process whereby a group of Interconnection Requests is

studied together, instead of serially, for the purpose of conducting the Interconnection System
Impact Study.
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Commercial Operation shall mean the status of a Generating Facility that has
commenced generating electricity for sale, excluding electricity generated during Trial
Operation.

Commercial Operation Date of a unit shall mean the date on which the Generating
Facility commences Commercial Operation as agreed to by the Parties pursuant to Appendix E to
the LGIA.

Confidential Information shall mean any confidential, proprietary or trade secret
information of a plan, specification, pattern, procedure, design, device, list, concept, policy or
compilation relating to the present or planned business of a Party, which is designated as
confidential by the Party supplying the information, whether conveyed orally, electronically, in
writing, through inspection or otherwise.

Contingent Facilities shall mean those unbuilt Interconnection Facilities and Network
Upgrades upon which the Interconnection Request’s costs, timing, and study findings are
dependent, and if delayed or not built, could cause a need for re-studies of the Interconnection
Request or a reassessment of the Interconnection Facilities and/or Network Upgrades and/or
costs and timing.

Control Area shall mean an electrical system or systems bounded by interconnection
metering and telemetry, capable of controlling generation to maintain its interchange schedule
with other Control Areas and contributing to frequency regulation of the interconnection. A
Control Area must be certified by the Applicable Reliability Council.

Default shall mean the failure of a Breaching Party to cure its Breach in accordance with
Article 17 of the LGIA.

Dispute Resolution shall mean the procedure for resolution of a dispute between the
Parties in which they will first attempt to resolve the dispute on an informal basis.

Distribution System shall mean the Transmission Provider's facilities and equipment
used to transmit electricity to ultimate usage points such as homes and industries directly from
nearby generators or from interchanges with higher voltage transmission networks which
transport bulk power over longer distances. The voltage levels at which distribution systems
operate differ among areas.

Distribution Upgrades shall mean the additions, modifications and upgrades to the
Transmission Provider's Distribution System at or beyond the Point of Interconnection to
facilitate interconnection of the Generating Facility and render the transmission service
necessary to affect Interconnection Customer's wholesale sale of electricity in interstate
commerce. Distribution Upgrades do not include Interconnection Facilities.

Effective Date shall mean the date on which the LGIA becomes effective upon execution
by the Parties.

Emergency Condition shall mean a condition or situation: (1) that in the judgment of
the Party making the claim is imminently likely to endanger life or property; or (2) that, in the
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case of a Transmission Provider, is imminently likely (as determined in a non-discriminatory
manner) to cause a material adverse effect on the security of, or damage to Transmission
Provider's Transmission System, Transmission Provider's Interconnection Facilities or the
electric systems of others to which the Transmission Provider's Transmission System is directly
connected; or (3) that, in the case of Interconnection Customer, is imminently likely (as
determined in a non-discriminatory manner) to cause a material adverse effect on the security of,
or damage to, the Generating Facility or Interconnection Customer's Interconnection Facilities.
System restoration and black start shall be considered Emergency Conditions; provided that
Interconnection Customer is not obligated by the LGIA to possess black start capability.

Energy Resource Interconnection Service shall mean an Interconnection Service that
allows the Interconnection Customer to connect its Generating Facility to the Transmission
Provider's Transmission System to be eligible to deliver the Generating Facility's electric output
using the existing firm or nonfirm capacity of the Transmission Provider's Transmission System
on an as available basis. Energy Resource Interconnection Service in and of itself does not
convey transmission service.

Engineering & Procurement (E&P) Agreement shall mean an agreement that
authorizes the Transmission Provider to begin engineering and procurement of long lead-time
items necessary for the establishment of the interconnection in order to advance the
implementation of the Interconnection Request.

Environmental Law shall mean Applicable Laws or Regulations relating to pollution or
protection of the environment or natural resources.

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 791a et
seq.

FERC shall mean the Federal Energy Regulatory Commission or its successor.

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy,
war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or
equipment, any order, regulation or restriction imposed by governmental, military or lawfully
established civilian authorities, or any other cause beyond a Party's control. A Force Majeure
event does not include acts of negligence or intentional wrongdoing by the Party claiming Force
Majeure.

Generating Facility shall mean Interconnection Customer's device for the production
and/or storage for later injection of electricity identified in the Interconnection Request, but shall
not include the Interconnection Customer's Interconnection Facilities.

Generating Facility Capacity shall mean the net capacity of the Generating Facility and
the aggregate net capacity of the Generating Facility where it includes multiple energy
production devices.

Generating Facility Replacement Request shall mean an Interconnection Customer’s
request, in accordance with the Tariff, to replace of one or more aged generating units, at an
existing Generating Facility interconnected with Transmission Provider’s Transmission System.
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Generating Facility Repower Request shall mean an Interconnection Customer’s
request, in accordance with the Tariff, to replace one or more aged components of a generating
unit, at an existing Generating Facility interconnected with Transmission Provider’s
Transmission System.

Good Utility Practice shall mean any of the practices, methods and acts engaged in or
approved by a significant portion of the electric industry during the relevant time period, or any
of the practices, methods and acts which, in the exercise of reasonable judgment in light of the
facts known at the time the decision was made, could have been expected to accomplish the
desired result at a reasonable cost consistent with good business practices, reliability, safety and
expedition. Good Utility Practice is not intended to be limited to the optimum practice, method
or act to the exclusion of all others, but rather to be acceptable practices, methods or acts
generally accepted in the region.

Governmental Authority shall mean any federal, state, local or other governmental
regulatory or administrative agency, court, commission, department, board, or other
governmental subdivision, legislature, rulemaking board, tribunal or other governmental
authority having jurisdiction over the Parties, their respective facilities, or the respective services
they provide and exercising or entitled to exercise any administrative, executive, police or taxing
authority or power; provided however, that such term does not include Interconnection
Customer, Transmission Provider, or any Affiliate thereof.

Hazardous Substances shall mean any chemicals, materials or substances defined as or
included in the definition of "hazardous substances," "hazardous wastes," "hazardous materials,"
"hazardous constituents," "restricted hazardous materials," "extremely hazardous substances,"
"toxic substances," "radioactive substances," "contaminants," "pollutants," "toxic pollutants" or
words of similar meaning and regulatory effect under any applicable Environmental Law, or any
other chemical, material or substance, exposure to which is prohibited, limited or regulated by
any applicable Environmental Law.

Initial Synchronization Date shall mean the date upon which the Generating Facility is
initially synchronized and upon which Trial Operation begins.

In-Service Date shall mean the date upon which the Interconnection Customer
reasonably expects it will be ready to begin use of the Transmission Provider's Interconnection
Facilities to obtain back feed power.

Interconnection Customer shall mean any entity, including the Transmission Provider,
Transmission Owner or any of the Affiliates or subsidiaries of either, that proposes to
interconnect its Generating Facility with the Transmission Provider's Transmission System.

Interconnection Customer's Interconnection Facilities shall mean all facilities and
equipment, as identified in Appendix A of the LGIA, that are located between the Generating
Facility and the Point of Change of Ownership, including any modification, addition or upgrades
to such facilities and equipment necessary to physically and electrically interconnect the
Generating Facility to the Transmission Provider's Transmission System. Interconnection
Customer's Interconnection Facilities are sole use facilities.
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Interconnection Facilities shall mean the Transmission Provider's Interconnection
Facilities and the Interconnection Customer's Interconnection Facilities. Collectively,
Interconnection Facilities include all facilities and equipment between the Generating Facility
and the Point of Interconnection, including any modification, additions or upgrades that are
necessary to physically and electrically interconnect the Generating Facility to the Transmission
Provider's Transmission System. Interconnection Facilities are sole use facilities and shall not
include Distribution Upgrades, Stand Alone Network Upgrades or Network Upgrades.

Interconnection Facilities Study shall mean a study conducted by the Transmission
Provider or a third party consultant for the Interconnection Customer to determine a list of
facilities (including Transmission Provider's Interconnection Facilities and Network Upgrades as
identified in the Interconnection System Impact Study), the cost of those facilities and the time
required to interconnect the Generating Facility with the Transmission Provider's Transmission
System. The scope of the study is defined in Section 8 of the Standard Large Generator
Interconnection Procedures (LGIP). Interconnection Facilities are sole use facilities and shall not
include Distribution Upgrades, Stand Alone Network Upgrades or Network Upgrades.

Interconnection Facilities Study Agreement shall mean the form of agreement
contained in Appendix 4 of the LGIP for conducting the Interconnection Facilities Study.

Interconnection Feasibility Study shall mean a preliminary evaluation of the system
impact and cost of interconnecting the Generating Facility to the Transmission Provider's
Transmission System, the scope of which is described in Section 6 of the LGIP.

Interconnection Feasibility Study Agreement shall mean the form of agreement
contained in Appendix 2 of the LGIP for conducting the Interconnection Feasibility Study.

Interconnection Request shall mean an Interconnection Customer's request, in the form
of Appendix 1 to the LGIP, in accordance with the Tariff, to interconnect a new Generating
Facility, or to increase the capacity of, or make a Material Modification to the operating
characteristics of, an existing Generating Facility that is interconnected with the Transmission
Provider's Transmission System.

Interconnection Service shall mean the service provided by the Transmission Provider
associated with interconnecting the Interconnection Customer's Generating Facility to the
Transmission Provider's Transmission System and enabling it to receive electric energy and
capacity from the Generating Facility at the Point of Interconnection, pursuant to the terms of the
LGIA and, if applicable, the Transmission Provider's Tariff.

Interconnection Study shall mean any of the following studies: the Interconnection
Feasibility Study, the Interconnection System Impact Study and the Interconnection Facilities
Study described in the LGIP.

Interconnection System Impact Study shall mean an engineering study that evaluates
the impact of the proposed interconnection on the safety and reliability of Transmission
Provider's Transmission System and, if applicable, an Affected System. The study shall identify
and detail the system impacts that would result if the Generating Facility were interconnected
without project modifications or system modifications, focusing on the Adverse System Impacts
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identified in the Interconnection Feasibility Study, or to study potential impacts, including but
not limited to those identified in the Scoping Meeting as described in the LGIP.

Interconnection System Impact Study Agreement shall mean the form of agreement
contained in Appendix 3 of the LGIP for conducting the Interconnection System Impact Study.

Joint Operating Committee shall be a group made up of representatives from
Interconnection Customers and the Transmission Provider to coordinate operating and technical
considerations of Interconnection Service.

Large Generating Facility shall mean a Generating Facility having a Generating
Facility Capacity of more than 20 MW.

Loss shall mean any and all losses relating to injury to or death of any person or damage
to property, demand, suits, recoveries, costs and expenses, court costs, attorney fees and all other
obligations by or to third parties, arising out of or resulting from the other Party's performance,
or non-performance of its obligations under the LGIA on behalf of the indemnifying Party,
except in cases of gross negligence or intentional wrongdoing by the indemnifying Party.

Material Modification shall mean those modifications that have a material impact on the
cost or timing of any Interconnection Request with a later queue priority date.

Metering Equipment shall mean all metering equipment installed or to be installed at
the Generating Facility pursuant to the LGIA at the metering points, including but not limited to
instrument transformers, MWh-meters, data acquisition equipment, transducers, remote terminal
unit, communications equipment, phone lines and fiber optics.

NERC shall mean the North American Electric Reliability Council or its successor
organization.

Network Resource shall mean any designated generating resource owned, purchased, or
leased by a Network Customer under the Network Integration Transmission Service Tariff.
Network Resources do not include any resource, or any portion thereof, that is committed for
sale to third parties or otherwise cannot be called upon to meet the Network Customer's Network
Load on a non-interruptible basis.

Network Resource Interconnection Service shall mean an Interconnection Service that
allows the Interconnection Customer to integrate its Large Generating Facility with the
Transmission Provider's Transmission System: (1)in a manner comparable to that in which the
Transmission Provider integrates its generating facilities to serve native load customers; or (2) in
an RTO or ISO with market-based congestion management, in the same manner as Network
Resources. Network Resource Interconnection Service in and of itself does not convey
transmission service.

Network Upgrades shall mean the additions, modifications and upgrades to the
Transmission Provider's Transmission System required at or beyond the point at which the
Interconnection Facilities connect to the Transmission Provider's Transmission System to
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accommodate the interconnection of the Large Generating Facility to the Transmission
Provider's Transmission System.

Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in
connection with the LGIA or its performance.

Optional Interconnection Study shall mean a sensitivity analysis based on assumptions
specified by the Interconnection Customer in the Optional Interconnection Study Agreement.

Optional Interconnection Study Agreement shall mean the form of agreement
contained in Appendix 5 of the LGIP for conducting the Optional Interconnection Study.

Party or Parties shall mean Transmission Provider, Transmission Owner,
Interconnection Customer or any combination of the above.

Point of Change of Ownership shall mean the point, as set forth in Appendix A to the
LGIA, where the Interconnection Customer's Interconnection Facilities connect to the
Transmission Provider's Interconnection Facilities.

Point of Interconnection shall mean the point, as set forth in Appendix A to the LGIA,
where the Interconnection Facilities connect to the Transmission Provider's Transmission
System.

Provisional Interconnection Service shall mean Interconnection Service provided by
Transmission Provider associated with interconnecting the Interconnection Customer’s
Generating Facility to Transmission Provider’s Transmission System and enabling that
Transmission System to receive electric energy and capacity from the Generating Facility at the
Point of Interconnection, pursuant to the terms of the Provisional Large Generator
Interconnection Agreement and, if applicable, the Tariff.

Provisional Large Generator Interconnection Agreement shall mean the
interconnection agreement for Provisional Interconnection Service established between
Transmission Provider and/or the Transmission Owner and the Interconnection Customer. This
agreement shall take the form of the Large Generator Interconnection Agreement, modified for
provisional purposes.

Queue Position shall mean the order of a valid Interconnection Request, relative to all
other pending valid Interconnection Requests, that is established based upon the date and time of
receipt of the valid Interconnection Request by the Transmission Provider.

Reasonable Efforts shall mean, with respect to an action required to be attempted or
taken by a Party under the LGIA, efforts that are timely and consistent with Good Utility
Practice and are otherwise substantially equivalent to those a Party would use to protect its own
interests.

Scoping Meeting shall mean the meeting between representatives of the Interconnection
Customer and Transmission Provider conducted for the purpose of discussing alternative
interconnection options, to exchange information including any transmission data and earlier
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study evaluations that would be reasonably expected to impact such interconnection options, to
analyze such information and to determine the potential feasible Points of Interconnection.

Site Control shall mean documentation reasonably demonstrating: (1) ownership of, a
leasehold interest in, or a right to develop a site for the purpose of constructing the Generating
Facility; (2) an option to purchase or acquire a leasehold site for such purpose; or (3) an
exclusivity or other business relationship between Interconnection Customer and the entity
having the right to sell, lease or grant Interconnection Customer the right to possess or occupy a
site for such purpose.

Small Generating Facility shall mean a Generating Facility that has a Generating
Facility Capacity of no more than 20 MW.

Stand Alone Network Upgrades shall mean Network Upgrades that are not part of an
Affected System that Interconnection Customer may construct without affecting day-to-day
operations of the Transmission System during their construction. Both Transmission Provider
and Interconnection Customer must agree as to what constitutes Stand Alone Network Upgrades
and identify them in Appendix A to the Standard Large Generator Interconnection Agreement. If
Transmission Provider and Interconnection Customer disagree about whether a particular
Network Upgrade is a Stand Alone Network Upgrade, Transmission Provider must provide
Interconnection Customer a written technical explanation outlining why Transmission Provider
does not consider the Network Upgrade to be a Stand Alone Network Upgrade within 15 days of
its determination.

Standard Large Generator Interconnection Agreement (LGIA) shall mean the form
of interconnection agreement applicable to an Interconnection Request pertaining to a Large
Generating Facility that is included in the Transmission Provider's Tariff.

Standard Large Generator Interconnection Procedures (LGIP) shall mean the
interconnection procedures applicable to an Interconnection Request pertaining to a Large
Generating Facility that are included in the Transmission Provider's Tariff.

Surplus Interconnection Customer shall mean an entity that proposes to utilize or
transfer Surplus Interconnection Service in accordance with Section 3.3 of the LGIP.

Surplus Interconnection Service shall mean any unneeded portion of Interconnection
Service established in a Large Generator Interconnection Agreement, such that if Surplus
Interconnection Service is utilized, the total amount of Interconnection Service at the Point of
Interconnection would remain the same.

Surplus Interconnection Service Request shall mean a Surplus Interconnection
Customer’s request, in accordance with Section 3.3 of the LGIP, to utilize or transfer Surplus
Interconnection Service at an existing Point of Interconnection.

Surplus Scoping Meeting shall mean the meeting between representatives of the Surplus

Interconnection Customer and Transmission Provider conducted for the purpose of discussing
the Surplus Interconnection Service Request and exchanging information.
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System Protection Facilities shall mean the equipment, including necessary protection
signal communications equipment, required to protect: (1) the Transmission Provider's
Transmission System from faults or other electrical disturbances occurring at the Generating
Facility, and (2) the Generating Facility from faults or other electrical system disturbances
occurring on the Transmission Provider's Transmission System or on other delivery systems or
other generating systems to which the Transmission Provider's Transmission System is directly
connected.

Tariff shall mean the Transmission Provider's Tariff through which open access
transmission service and Interconnection Service are offered, as amended or supplemented from
time to time, or any successor tariff.

Transmission Owner shall mean an entity that owns, leases or otherwise possesses an
interest in the portion of the Transmission System at the Point of Interconnection and may be a
Party to the Standard LGIA to the extent necessary.

Transmission Provider shall mean the public utility (or its designated agent) that owns,
controls or operates transmission or distribution facilities used for the transmission of electricity
in interstate commerce and provides transmission service under the Tariff. The term
Transmission Provider should be read to include the Transmission Owner when the Transmission
Owner is separate from the Transmission Provider.

Transmission Provider's Interconnection Facilities shall mean all facilities and
equipment owned, controlled or operated by the Transmission Provider from the Point of Change
of Ownership to the Point of Interconnection as identified in Appendix A to the Standard LGIA,
including any modifications, additions or upgrades to such facilities and equipment.
Transmission Provider's Interconnection Facilities are sole use facilities and shall not include
Distribution Upgrades, Stand Alone Network Upgrades or Network Upgrades.

Transmission System shall mean the facilities owned, controlled or operated by the
Transmission Provider or Transmission Owner that are used to provide transmission service
under the Tariff.

Trial Operation shall mean the period during which Interconnection Customer is
engaged in on-site test operations and commissioning of the Generating Facility prior to
Commercial Operation.

Variable Energy Resource shall mean a device for the production of electricity that is
characterized by an energy source that: (1) is renewable; (2) cannot be stored by the facility
owner or operator; and (3) has variability that is beyond the control of the facility owner or
operator.

Effective Date: June 30,2024 479



Bonneville Power Administration Open Access Transmission Tariff

Article 2. Effective Date, Term and Termination
2.1  Effective Date.

This LGIA shall become effective upon execution by the Parties.
2.2 Term of Agreement.

Subject to the provisions of Article 2.3, this LGIA shall remain in effect for a period of

ten (10) years from the Effective Date or such other longer period as Interconnection

Customer may request (Term to be specified in individual agreements) and shall be

automatically renewed for each successive one-year period thereafter.

2.3  Termination Procedures.

2.3.1 Written Notice.

This LGIA may be terminated by Interconnection Customer after giving
Transmission Provider ninety (90) Calendar Days advance written notice or by
Transmission Provider notifying FERC after the Generating Facility permanently
ceases Commercial Operation.

2.32 Default.

Either Party may terminate this LGIA in accordance with Article 17.

2.33 Notwithstanding Articles 2.3.1 and 2.3.2, no termination shall become effective
until the Parties have complied with all Applicable Laws and Regulations
applicable to such termination.

2.4  Termination Costs.

If a Party elects to terminate this Agreement pursuant to Article 2.3 above, each Party
shall pay all costs incurred (including any cancellation costs relating to orders or
contracts for Interconnection Facilities and equipment) or charges assessed by the other
Party, as of the date of the other Party's receipt of such notice of termination, for which it
is responsible under this LGIA. In the event of termination by a Party, the Parties shall
use commercially Reasonable Efforts to mitigate the costs, damages and charges arising
as a consequence of termination.

2.4.1 With respectto any portion of Transmission Provider's Interconnection Facilities
that have not yet been constructed or installed, Transmission Provider shall, to the
extent possible and with Interconnection Customer's authorization, cancel any
pending orders of, or return, any materials or equipment for, or contracts for
construction of, such facilities; provided that in the event Interconnection
Customer elects not to authorize such cancellation, Interconnection Customer
shall assume all payment obligations with respect to such materials, equipment
and contracts and Transmission Provider shall deliver such material and
equipment; and, if necessary, assign such contracts, to Interconnection Customer
as soon as practicable, at Interconnection Customer's expense. To the extent that
Interconnection Customer has already paid Transmission Provider for any or all
such costs of materials or equipment not taken by Interconnection Customer,
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2.5

2.6

Transmission Provider shall promptly refund such amounts to Interconnection
Customer, less any costs, including penalties incurred by Transmission Provider
to cancel any pending orders of or return such materials, equipment or contracts.

If an Interconnection Customer terminates this LGIA, it shall be responsible for
all costs incurred in association with that Interconnection Customer's
interconnection, including any cancellation costs relating to orders or contracts for
Interconnection Facilities and equipment and other expenses including any
Network Upgrades for which Transmission Provider has incurred expenses and
has not been reimbursed by Interconnection Customer.

2.4.2 Transmission Provider may, at its option, retain any portion of such materials,
equipment or facilities that Interconnection Customer chooses not to accept
delivery of, in which case Transmission Provider shall be responsible for all costs
associated with procuring such materials, equipment or facilities.

2.43 With respect to any portion of the Interconnection Facilities and any other
facilities already installed or constructed pursuant to the terms of this LGIA,
Interconnection Customer shall be responsible for all costs associated with the
removal, relocation or other disposition or retirement of such materials,
equipment or facilities.

Disconnection.

Upon termination of this LGIA, the Parties will take all appropriate steps to disconnect
the Large Generating Facility from the Transmission System. All costs required to
effectuate such disconnection shall be borne by the terminating Party, unless such
termination resulted from the non-terminating Party's Default of this LGIA or such non-
terminating Party otherwise is responsible for these costs under this LGIA.

Survival.

This LGIA shall continue in effect after termination to the extent necessary to provide for
final billings and payments and for costs incurred hereunder, including billings and
payments pursuant to this LGIA; to permit the determination and enforcement of liability
and indemnification obligations arising from acts or events that occurred while this LGIA
was in effect; and to permit each Party to have access to the lands of the other Party
pursuant to this LGIA or other applicable agreements, to disconnect, remove or salvage
its own facilities and equipment.

Article 3. Regulatory Filings

3.1

Filing.

Transmission Provider shall file this LGIA (and any amendment hereto) with the
appropriate Governmental Authority, if required. Interconnection Customer may request
that any information so provided be subject to the confidentiality provisions of Article 22.
If Interconnection Customer has executed this LGIA, or any amendment thereto,
Interconnection Customer shall reasonably cooperate with Transmission Provider with
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Article 4.

4.1

Open Access Transmission Tariff

respect to such filing and to provide any information reasonably requested by
Transmission Provider needed to comply with applicable regulatory requirements.

Scope of Service

Interconnection Product Options.
Interconnection Customer has selected the following (checked) type of Interconnection

Service:

4.1.1 Energy Resource Interconnection Service.

4.1.1.1

4.1.1.2

The Product.

Energy Resource Interconnection Service allows Interconnection
Customer to connect the Large Generating Facility to the Transmission
System and be eligible to deliver the Large Generating Facility's
output using the existing firm or non-firm capacity of the Transmission
System on an "as available" basis. To the extent Interconnection
Customer wants to receive Energy Resource Interconnection Service,
Transmission Provider shall construct facilities identified in
Appendix A.

Transmission Delivery Service Implications.

Under Energy Resource Interconnection Service, Interconnection
Customer will be eligible to inject power from the Large Generating
Facility into and deliver power across the interconnecting
Transmission Provider's Transmission System on an "as available"
basis up to the amount of MWs identified in the applicable stability
and steady state studies to the extent the upgrades initially required to
qualify for Energy Resource Interconnection Service have been
constructed. Where eligible to do so (e.g., PJM, ISO-NE, NYISO),
Interconnection Customer may place a bid to sell into the market up to
the maximum identified Large Generating Facility output, subject to
any conditions specified in the interconnection service approval and
the Large Generating Facility will be dispatched to the extent
Interconnection Customer's bid clears. In all other instances, no
transmission delivery service from the Large Generating Facility is
assured, but Interconnection Customer may obtain Point-to-Point
Transmission Service, Network Integration Transmission Service or be
used for secondary network transmission service, pursuant to
Transmission Provider's Tariff, up to the maximum output identified in
the stability and steady state studies. In those instances, in order for
Interconnection Customer to obtain the right to deliver or inject energy
beyond the Large Generating Facility Point of Interconnection or to
improve its ability to do so, transmission delivery service must be
obtained pursuant to the provisions of Transmission Provider's Tariff.
Interconnection Customer's ability to inject its Large Generating
Facility output beyond the Point of Interconnection, therefore, will
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depend on the existing capacity of Transmission Provider's
Transmission System at such time as a transmission service request is
made that would accommodate such delivery. The provision of firm
Point-to-Point Transmission Service or Network Integration
Transmission Service may require the construction of additional
Network Upgrades.

4.1.2 Network Resource Interconnection Service.

4.12.1

4.1.2.2

The Product.

Transmission Provider must conduct the necessary studies and
construct the Network Upgrades needed to integrate the Large
Generating Facility: (1) in a manner comparable to that in which
Transmission Provider integrates its generating facilities to serve
native load customers; or (2) in an ISO or RTO with market-based
congestion management, in the same manner as all Network
Resources. To the extent Interconnection Customer wants to receive
Network Resource Interconnection Service, Transmission Provider
shall construct the facilities identified in Appendix A to this LGIA

Transmission Delivery Service Implications.

Network Resource Interconnection Service allows Interconnection
Customer's Large Generating Facility to be designated by any Network
Customer under the Tariff on Transmission Provider's Transmission
System as a Network Resource, up to the Large Generating Facility's
full output, on the same basis as existing Network Resources
interconnected to Transmission Provider's Transmission System and to
be studied as a Network Resource on the assumption that such a
designation will occur. Although Network Resource Interconnection
Service does not convey a reservation of transmission service, any
Network Customer under the Tariff can utilize its network service
under the Tariff to obtain delivery of energy from the interconnected
Interconnection Customer's Large Generating Facility in the same
manner as it accesses Network Resources. A Large Generating
Facility receiving Network Resource Interconnection Service may also
be used to provide Ancillary Services after technical studies and/or
periodic analyses are performed with respect to the Large Generating
Facility's ability to provide any applicable Ancillary Services,
provided that such studies and analyses have been or would be
required in connection with the provision of such Ancillary Services
by any existing Network Resource. However, if an Interconnection
Customer's Large Generating Facility has not been designated as a
Network Resource by any load, it cannot be required to provide
Ancillary Services except to the extent such requirements extend to all
generating facilities that are similarly situated. The provision of
Network Integration Transmission Service or firm Point-to-Point
Transmission Service may require additional studies and the
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construction of additional upgrades. Because such studies and
upgrades would be associated with a request for delivery service under
the Tariff, cost responsibility for the studies and upgrades would be in
accordance with FERC's policy for pricing transmission delivery
services.

Network Resource Interconnection Service does not necessarily
provide Interconnection Customer with the capability to physically
deliver the output of its Large Generating Facility to any particular
load on Transmission Provider's Transmission System without
incurring congestion costs. In the event of transmission constraints on
Transmission Provider's Transmission System, Interconnection
Customer's Large Generating Facility shall be subject to the applicable
congestion management procedures in Transmission Provider's
Transmission System in the same manner as Network Resources.

There is no requirement either at the time of study or interconnection,
or at any point in the future, that Interconnection Customer's Large
Generating Facility be designated as a Network Resource by a
Network Service Customer under the Tariff or that Interconnection
Customer identify a specific buyer (or sink). To the extent a Network
Customer does designate the Large Generating Facility as a Network
Resource, it must do so pursuant to Transmission Provider's Tariff.

Once an Interconnection Customer satisfies the requirements for
obtaining Network Resource Interconnection Service, any future
transmission service request for delivery from the Large Generating
Facility within Transmission Provider's Transmission System of any
amount of capacity and/or energy, up to the amount initially studied,
will not require that any additional studies be performed or that any
further upgrades associated with such Large Generating Facility be
undertaken, regardless of whether or not such Large Generating
Facility is ever designated by a Network Customer as a Network
Resource and regardless of changes in ownership of the Large
Generating Facility. However, the reduction or elimination of
congestion or redispatch costs may require additional studies and the
construction of additional upgrades.

To the extent Interconnection Customer enters into an arrangement for
long-term transmission service for deliveries from the Large
Generating Facility outside Transmission Provider's Transmission
System, such request may require additional studies and upgrades in
order for Transmission Provider to grant such request.

4.2 Provision of Service.

Transmission Provider shall provide Interconnection Service for the Large Generating
Facility at the Point of Interconnection.
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4.3

4.4

4.5

Performance Standards.

Each Party shall perform all of its obligations under this LGIA in accordance with
Applicable Laws and Regulations, Applicable Reliability Standards and Good Utility
Practice and to the extent a Party is required or prevented or limited in taking any action
by such regulations and standards, such Party shall not be deemed to be in Breach of this
LGIA for its compliance therewith.

No Transmission Delivery Service.

The execution of this LGIA does not constitute a request for, nor the provision of, any
transmission delivery service under Transmission Provider's Tariff and does not convey
any right to deliver electricity to any specific customer or point of delivery.

Interconnection Customer Provided Services.

The services provided by Interconnection Customer under this LGIA are set forth in
Article 9.6 and Article 13.5.1. Interconnection Customer shall be paid for such services
in accordance with Article 11.6.

Article 5. Interconnection Facilities Engineering, Procurement and Construction

5.1

Options.

Unless otherwise mutually agreed to between the Parties, Interconnection Customer shall
select the In-Service Date, Initial Synchronization Date, and Commercial Operation Date;
and either the Standard Option or Alternate Option set forth below, and such dates and
selected option shall be set forth in Appendix B, Milestones. At the same time,
Interconnection Customer shall indicate whether it elects to exercise the Option to Build
set forth in Article 5.1.3 below. If the dates designated by Interconnection Customer are
not acceptable to Transmission Provider, Transmission Provider shall so notify
Interconnection Customer within thirty (30) Calendar Days. Upon receipt of the
notification that Interconnection Customer’s designated dates are not acceptable to
Transmission Provider, Interconnection Customer shall notify Transmission Provider
within thirty (30) Calendar Days whether it elects to exercise the Option to Build if it has
not already elected to exercise the Option to Build..

5.1.1 Standard Option.
Transmission Provider shall design, procure and construct Transmission
Provider's Interconnection Facilities and Network Upgrades, using Reasonable
Efforts to complete Transmission Provider's Interconnection Facilities and
Network Upgrades by the dates set forth in Appendix B, Milestones.
Transmission Provider shall not be required to undertake any action which is
inconsistent with its standard safety practices, its material and equipment
specifications, its design criteria and construction procedures, its labor agreements
and Applicable Laws and Regulations. In the event Transmission Provider
reasonably expects that it will not be able to complete Transmission Provider's
Interconnection Facilities and Network Upgrades by the specified dates,
Transmission Provider shall promptly provide written notice to Interconnection
Customer and shall undertake Reasonable Efforts to meet the earliest dates
thereafter.
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5.1.2 Alternate Option.
If the dates designated by Interconnection Customer are acceptable to
Transmission Provider, Transmission Provider shall so notify Interconnection
Customer within thirty (30) Calendar Days and shall assume responsibility for the
design, procurement and construction of Transmission Provider's Interconnection
Facilities by the designated dates.

If Transmission Provider subsequently fails to complete Transmission Provider's
Interconnection Facilities by the In-Service Date, to the extent necessary to
provide back feed power; or fails to complete Network Upgrades by the Initial
Synchronization Date to the extent necessary to allow for Trial Operation at full
power output, unless other arrangements are made by the Parties for such Trial
Operation; or fails to complete the Network Upgrades by the Commercial
Operation Date, as such dates are reflected in Appendix B, Milestones;
Transmission Provider shall pay Interconnection Customer liquidated damages in
accordance with Article 5.3, Liquidated Damages, provided, however, the dates
designated by Interconnection Customer shall be extended day for day for each
day that the applicable RTO or ISO refuses to grant clearances to install
equipment.

5.13 Option to Build.
Interconnection Customer shall have the option to assume responsibility for the
design, procurement and construction of Transmission Provider's Interconnection
Facilities and Stand Alone Network Upgrades on the dates specified in Article
5.1.2. Transmission Provider and Interconnection Customer must agree as to what
constitutes Stand Alone Network Upgrades and identify such Stand Alone
Network Upgrades in Appendix A. Except for Stand Alone Network Upgrades,
Interconnection Customer shall have no right to construct Network Upgrades
under this option.

5.14 Negotiated Option.
If the dates designated by Interconnection Customer are not acceptable to
Transmission Provider, the Parties shall in good faith attempt to negotiate terms
and conditions (including revision of the specified dates and liquidated
damages, the provision of incentives, or the procurement and construction of all
facilities other than Transmission Provider’s Interconnection Facilities and
Stand Alone Network Upgrades if Interconnection Customer elects to exercise
the Option to Build under Article 5.1.3). If the Parties are unable to reach
agreement on such terms and conditions, then pursuant to Article 5.1.1
(Standard Option), Transmission Provider shall assume responsibility for the
design, procurement and construction of all facilities other than Transmission
Provider’s Interconnection Facilities and Stand Alone Network Upgrades if
Interconnection Customer elects to exercise the Option to Build.
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5.2 General Conditions Applicable to Option to Build.
If Interconnection Customer assumes responsibility for the design, procurement and
construction of Transmission Provider's Interconnection Facilities and Stand Alone
Network Upgrades:

5.21

5.22

523

524

5.25

5.2.6

5.2.7

5.2.8

5.29

Interconnection Customer shall engineer, procure equipment and construct
Transmission Provider's Interconnection Facilities and Stand Alone Network
Upgrades (or portions thereof) using Good Ultility Practice and using standards
and specifications provided in advance by Transmission Provider;

Interconnection Customer's engineering, procurement and construction of
Transmission Provider's Interconnection Facilities and Stand Alone Network
Upgrades shall comply with all requirements of law to which Transmission
Provider would be subject in the engineering, procurement or construction of
Transmission Provider's Interconnection Facilities and Stand Alone Network
Upgrades;

Transmission Provider shall review and approve the engineering design,
equipment acceptance tests and the construction of Transmission Provider's
Interconnection Facilities and Stand Alone Network Upgrades;

prior to commencement of construction, Interconnection Customer shall provide
to Transmission Provider a schedule for construction of Transmission Provider's
Interconnection Facilities and Stand Alone Network Upgrades, and shall promptly
respond to requests for information from Transmission Provider;

at any time during construction, Transmission Provider shall have the right to gain
unrestricted access to Transmission Provider's Interconnection Facilities and
Stand Alone Network Upgrades and to conduct inspections of the same;

at any time during construction, should any phase of the engineering, equipment
procurement or construction of Transmission Provider's Interconnection Facilities
and Stand Alone Network Upgrades not meet the standards and specifications
provided by Transmission Provider, Interconnection Customer shall be obligated
to remedy deficiencies in that portion of Transmission Provider's Interconnection
Facilities and Stand Alone Network Upgrades;

(Intentionally Omitted);

Interconnection Customer shall transfer control of Transmission Provider's
Interconnection Facilities and Stand Alone Network Upgrades to Transmission
Provider;

unless Parties otherwise agree, Interconnection Customer shall transfer ownership
of Transmission Provider's Interconnection Facilities and Stand Alone Network
Upgrades to Transmission Provider;
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5.3

5.2.10 Transmission Provider shall approve and accept for operation and maintenance
Transmission Provider's Interconnection Facilities and Stand Alone Network
Upgrades to the extent engineered, procured and constructed in accordance with
this Article 5.2; and

5.2.11 Interconnection Customer shall deliver to Transmission Provider "as-built"
drawings, information and any other documents that are reasonably required by
Transmission Provider to assure that the Interconnection Facilities and Stand
Alone Network Upgrades are built to the standards and specifications required by
Transmission Provider.

5.2.12 If Interconnection Customer exercises the Option to Build pursuant to Article
5.1.3, Interconnection Customer shall pay Transmission Provider the agreed upon
amount of [PLACEHOLDER] for Transmission Provider to execute the
responsibilities enumerated to Transmission Provider under Article 5.2.
Transmission Provider shall invoice Interconnection Customer according to the
schedule provided in Appendix B.

Liquidated Damages.

The actual damages to Interconnection Customer, in the event Transmission Provider's
Interconnection Facilities or Network Upgrades are not completed by the dates
designated by Interconnection Customer and accepted by Transmission Provider pursuant
to Subparagraphs 5.1.2 or 5.1.4 above, may include Interconnection Customer's fixed
operation and maintenance costs and lost opportunity costs. Such actual damages are
uncertain and impossible to determine at this time. Because of such uncertainty, any
liquidated damages paid by Transmission Provider to Interconnection Customer in the
event that Transmission Provider does not complete any portion of Transmission
Provider's Interconnection Facilities or Network Upgrades by the applicable dates, shall
be an amount equal to one-half of 1 percent per day of the actual cost of Transmission
Provider's Interconnection Facilities and Network Upgrades, in the aggregate, for which
Transmission Provider has assumed responsibility to design, procure and construct.

However, in no event shall the total liquidated damages exceed twenty (20) percent of the
actual cost of Transmission Provider's Interconnection Facilities and Network Upgrades
for which Transmission Provider has assumed responsibility to design, procure and
construct. The foregoing payments will be made by Transmission Provider to
Interconnection Customer as just compensation for the damages caused to
Interconnection Customer, which actual damages are uncertain and impossible to
determine at this time; and as reasonable liquidated damages, but not as a penalty or a
method to secure performance of this LGIA. Liquidated damages, when the Parties agree
to them, are the exclusive remedy for Transmission Provider's failure to meet its
schedule.

No liquidated damages shall be paid to Interconnection Customer if: (1) Interconnection
Customer is not ready to commence use of Transmission Provider's Interconnection

Facilities or Network Upgrades to take the delivery of power for the Large Generating
Facility's Trial Operation or to export power from the Large Generating Facility on the
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5.4

5.5

5.6

specified dates, unless Interconnection Customer would have been able to commence use
of Transmission Provider's Interconnection Facilities or Network Upgrades to take the
delivery of power for Large Generating Facility's Trial Operation or to export power from
the Large Generating Facility, but for Transmission Provider's delay; (2) Transmission
Provider's failure to meet the specified dates is the result of the action or inaction of
Interconnection Customer or any other Interconnection Customer who has entered into an
LGIA with Transmission Provider or any cause beyond Transmission Provider's
reasonable control or reasonable ability to cure; (3) Interconnection Customer has
assumed responsibility for the design, procurement and construction of Transmission
Provider's Interconnection Facilities and Stand Alone Network Upgrades; or

(4) the Parties have otherwise agreed.

Power System Stabilizers.

Interconnection Customer shall procure, install, maintain and operate Power System
Stabilizers in accordance with the guidelines and procedures established by the
Applicable Reliability Council. Transmission Provider reserves the right to reasonably
establish minimum acceptable settings for any installed Power System Stabilizers, subject
to the design and operating limitations of the Large Generating Facility. If the Large
Generating Facility's Power System Stabilizers are removed from service or not capable
of automatic operation, Interconnection Customer shall immediately notify Transmission
Provider's system operator or its designated representative. The requirements of this
paragraph shall not apply to wind generators.

Equipment Procurement.

If responsibility for construction of Transmission Provider's Interconnection Facilities or
Network Upgrades is to be borne by Transmission Provider, then Transmission Provider
shall commence design of Transmission Provider's Interconnection Facilities or Network
Upgrades and procure necessary equipment as soon as practicable after all of the
following conditions are satisfied, unless the Parties otherwise agree in writing:

5.5.1 Transmission Provider has completed the Facilities Study pursuant to the
Facilities Study Agreement;

5.5.2 Transmission Provider has received written authorization to proceed with design
and procurement from Interconnection Customer by the date specified in
Appendix B, Milestones; and

5.53 Interconnection Customer has provided security to Transmission Provider in
accordance with Article 11.5 by the dates specified in Appendix B, Milestones.

Construction Commencement.

Transmission Provider shall commence construction of Transmission Provider's
Interconnection Facilities and Network Upgrades for which it is responsible as soon as
practicable after the following additional conditions are satisfied:

5.6.1 Approval of the appropriate Governmental Authority has been obtained for any
facilities requiring regulatory approval;
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5.6.2 Necessary real property rights and rights-of-way have been obtained, to the extent
required for the construction of a discrete aspect of Transmission Provider's
Interconnection Facilities and Network Upgrades;

5.6.3 Transmission Provider has received written authorization to proceed with
construction from Interconnection Customer by the date specified in Appendix B,
Milestones; and

5.6.4 Interconnection Customer has provided security to Transmission Provider in
accordance with Article 11.5 by the dates specified in Appendix B, Milestones.

5.7  Work Progress.

The Parties will keep each other advised periodically as to the progress of their respective
design, procurement and construction efforts. Either Party may, at any time, request a
progress report from the other Party. If, at any time, Interconnection Customer
determines that the completion of Transmission Provider's Interconnection Facilities will
not be required until after the specified In-Service Date, Interconnection Customer will
provide written notice to Transmission Provider of such later date upon which the
completion of Transmission Provider's Interconnection Facilities will be required.

5.8 Information Exchange.
As soon as reasonably practicable after the Effective Date, the Parties shall exchange
information regarding the design and compatibility of the Parties' Interconnection
Facilities and compatibility of the Interconnection Facilities with Transmission Provider's
Transmission System, and shall work diligently and in good faith to make any necessary
design changes.

5.9 Other Interconnection Options

5.9.1 Limited Operation.
If any of Transmission Provider's Interconnection Facilities or Network Upgrades
are not reasonably expected to be completed prior to the Commercial Operation
Date of the Large Generating Facility, Transmission Provider shall, upon the
request and at the expense of Interconnection Customer, perform operating
studies on a timely basis to determine the extent to which the Large Generating
Facility and Interconnection Customer's Interconnection Facilities may operate
prior to the completion of Transmission Provider's Interconnection Facilities or
Network Upgrades consistent with Applicable Laws and Regulations, Applicable
Reliability Standards, Good Ultility Practice, and this LGIA. Transmission
Provider shall permit Interconnection Customer to operate the Large Generating
Facility and Interconnection Customer's Interconnection Facilities in accordance
with the results of such studies.

5.9.2 Provisional Interconnection Service.
Upon the request of Interconnection Customer, and prior to completion of
requisite Interconnection Facilities, Network Upgrades, Distribution Upgrades, or
System Protection Facilities and after completion of the NEPA process and a
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decision to approve the project Transmission Provider may execute a Provisional
Large Generator Interconnection Agreement. Transmission Provider shall
determine, through available studies or additional studies as necessary, whether
stability, short circuit, thermal, and/or voltage issues would arise if
Interconnection Customer interconnects without modifications to the Generating
Facility or Transmission Provider’s system. Transmission Provider shall
determine whether any Interconnection Facilities, Network Upgrades,
Distribution Upgrades, or System Protection Facilities that are necessary to meet
the requirements of NERC, or any applicable Regional Entity for the
interconnection of a new, modified and/or expanded Generating Facility are in
place prior to the commencement of Interconnection Service from the Generating
Facility. Where available studies indicate that such, Interconnection Facilities,
Network Upgrades, Distribution Upgrades, and/or System Protection Facilities
that are required for the interconnection of a new, modified and/or expanded
Generating Facility are not currently in place, Transmission Provider will perform
a study, at Interconnection Customer’s expense, to confirm the facilities that are
required for Provisional Interconnection Service. The maximum permissible
output of the Generating Facility in the Provisional Large Generator
Interconnection Agreement shall be studied and updated an annual basis and at
Interconnection Customer’s expense. Interconnection Customer assumes all risk
and liabilities with respect to changes between the Provisional Large Generator
Interconnection Agreement and the Large Generator Interconnection Agreement,
including changes in output limits and Interconnection Facilities, Network
Upgrades, Distribution Upgrades, and/or System Protection Facilities cost
responsibilities.

Interconnection Customer's Interconnection Facilities (“ICIF”).

Interconnection Customer shall, at its expense, design, procure, construct, own and install
the ICIF, as set forth in Appendix A, Interconnection Facilities, Network Upgrades and
Distribution Upgrades.

5.10.1

5.10.2

Interconnection Customer’s Interconnection Facility Specifications.
Interconnection Customer shall submit initial specifications for the ICIF,
including System Protection Facilities, to Transmission Provider at least one
hundred eighty (180) Calendar Days prior to the Initial Synchronization Date, and
final specifications for review and comment at least ninety (90) Calendar Days
prior to the Initial Synchronization Date. Transmission Provider shall review
such specifications to ensure that the ICIF are compatible with the technical
specifications, operational control and safety requirements of Transmission
Provider and comment on such specifications within thirty (30) Calendar Days of
Interconnection Customer's submission. All specifications provided hereunder
shall be deemed confidential.

Transmission Provider's Review.

Transmission Provider's review of Interconnection Customer's final specifications
shall not be construed as confirming, endorsing or providing a warranty as to the
design, fitness, safety, durability or reliability of the Large Generating Facility, or
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the ICIF. Interconnection Customer shall make such changes to the ICIF as may
reasonably be required by Transmission Provider, in accordance with Good
Utility Practice, to ensure that the ICIF are compatible with the technical
specifications, operational control and safety requirements of Transmission
Provider.

5.10.3 ICIF Construction.
The ICIF shall be designed and constructed in accordance with Good Utility
Practice. Within one hundred twenty (120) Calendar Days after the Commercial
Operation Date, unless the Parties agree on another mutually acceptable deadline,
Interconnection Customer shall deliver to Transmission Provider "as-built"
drawings, information and documents for the ICIF, such as: a one-line diagram, a
site plan showing the Large Generating Facility and the ICIF, plan and elevation
drawings showing the layout of the ICIF, a relay functional diagram, relaying AC
and DC schematic wiring diagrams and relay settings for all facilities associated
with Interconnection Customer's step-up transformers, the facilities connecting
the Large Generating Facility to the step-up transformers and the ICIF, and the
impedances (determined by factory tests) for the associated step-up transformers
and the Large Generating Facility. Interconnection Customer shall provide
Transmission Provider specifications for the excitation system, automatic voltage
regulator, Large Generating Facility control and protection settings, transformer
tap settings and communications, if applicable.

5.11 Transmission Provider's Interconnection Facilities Construction.
Transmission Provider's Interconnection Facilities shall be designed and constructed in
accordance with Good Utility Practice. Upon request, within one hundred twenty (120)
Calendar Days after the Commercial Operation Date, unless the Parties agree on another
mutually acceptable deadline, Transmission Provider shall deliver to Interconnection
Customer the following "as-built" drawings, information and documents for
Transmission Provider's Interconnection Facilities: drawings, diagrams, and other
information reasonably related to the specifications set forth in Appendix A.

Transmission Provider will obtain control of Transmission Provider's Interconnection
Facilities and Stand Alone Network Upgrades upon completion of such facilities.

5.12 Access Rights.
Upon reasonable notice and supervision by a Party, and subject to any required or
necessary regulatory approvals, a Party ("Granting Party") shall furnish at no cost to the
other Party ("Access Party") any rights of use, licenses, rights of way and easements with
respect to lands owned or controlled by the Granting Party, its agents (if allowed under
the applicable agency agreement), or any Affiliate, that are necessary to enable the
Access Party to obtain ingress and egress to construct, operate, maintain, repair, test (or
witness testing), inspect, replace or remove facilities and equipment to: (1) interconnect
the Large Generating Facility with the Transmission System; (2) operate and maintain the
Large Generating Facility, the Interconnection Facilities and the Transmission System;
and (3) disconnect or remove the Access Party's facilities and equipment upon
termination of this LGIA. In exercising such licenses, rights of way and easements, the
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5.13

5.14

5.15

5.16

Access Party shall not unreasonably disrupt or interfere with normal operation of the
Granting Party's business and shall adhere to the safety rules and procedures established
in advance, as may be changed from time to time, by the Granting Party and provided to
the Access Party.

Lands of Other Property Owners.

If any part of Transmission Provider or Transmission Owner's Interconnection Facilities
and/or Network Upgrades is to be installed on property owned by persons other than
Interconnection Customer or Transmission Provider or Transmission Owner,
Transmission Provider or Transmission Owner shall at Interconnection Customer's
expense use efforts similar in nature and extent to those that it typically undertakes on its
own behalf or on behalf of its Affiliates, including use of its eminent domain authority,
and to the extent consistent with federal law, to procure from such persons any rights of
use, licenses, rights of way and easements that are necessary to construct, operate,
maintain, test, inspect, replace or remove Transmission Provider or Transmission
Owner's Interconnection Facilities and/or Network Upgrades upon such property.

Permits.

Transmission Provider or Transmission Owner and Interconnection Customer shall
cooperate with each other in good faith in obtaining all permits, licenses and
authorizations that are necessary to accomplish the interconnection in compliance with
Applicable Laws and Regulations. With respect to this paragraph, Transmission Provider
or Transmission Owner shall provide permitting assistance to Interconnection Customer
comparable to that provided to Transmission Provider's own, or an Affiliate's generation.

Early Construction of Base Case Facilities.

Interconnection Customer may request Transmission Provider to construct, and
Transmission Provider shall construct, using Reasonable Efforts to accommodate
Interconnection Customer's In-Service Date, all or any portion of any Network Upgrades
required for Interconnection Customer to be interconnected to the Transmission System
which are included in the Base Case of the Facilities Study for Interconnection Customer,
and which also are required to be constructed for another Interconnection Customer, but
where such construction is not scheduled to be completed in time to achieve
Interconnection Customer's In-Service Date.

Suspension.

Interconnection Customer reserves the right, upon written notice to Transmission
Provider, to suspend at any time all work by Transmission Provider associated with the
construction and installation of Transmission Provider's Interconnection Facilities and/or
Network Upgrades required under this LGIA with the condition that Transmission
System shall be left in a safe and reliable condition in accordance with Good Ultility
Practice and Transmission Provider's safety and reliability criteria. In such event,
Interconnection Customer shall be responsible for all reasonable and necessary costs
which Transmission Provider: (1) has incurred pursuant to this LGIA prior to the
suspension; and (2) incurs in suspending such work, including any costs incurred to
perform such work as may be necessary to ensure the safety of persons and property and
the integrity of the Transmission System during such suspension and, if applicable, any
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5.17

5.18

5.19

costs incurred in connection with the cancellation or suspension of material, equipment
and labor contracts which Transmission Provider cannot reasonably avoid; provided
however, that prior to canceling or suspending any such material, equipment or labor
contract, Transmission Provider shall obtain Interconnection Customer's authorization
to do so.

Transmission Provider shall invoice Interconnection Customer for such costs pursuant to
Article 12 and shall use due diligence to minimize its costs. In the event Interconnection
Customer suspends work by Transmission Provider required under this LGIA pursuant to
this Article 5.16, and has not requested Transmission Provider to recommence the work
required under this LGIA on or before the expiration of three (3) years following
commencement of such suspension, this LGIA shall be deemed terminated. The three-
year period shall begin on the date the suspension is requested, or the date of the written
notice to Transmission Provider, if no effective date is specified.

(Intentionally Omitted).

Tax Status.

Transmission Provider shall cooperate with Interconnection Customer to maintain
Interconnection Customer’s tax status. Nothing in this LGIA is intended to adversely
affect any Transmission Provider's tax exempt status with respect to the issuance of
bonds including, but not limited to, Local Furnishing Bonds.

Modification.

5.19.1 General.
Either Party may undertake modifications to its facilities. If a Party plans to
undertake a modification that reasonably may be expected to affect the other
Party's facilities, that Party shall provide to the other Party sufficient information
regarding such modification so that the other Party may evaluate the potential
impact of such modification prior to commencement of the work. Such
information shall be deemed to be confidential hereunder and shall include
information concerning the timing of such modifications and whether such
modifications are expected to interrupt the flow of electricity from the Large
Generating Facility. The Party desiring to perform such work shall provide the
relevant drawings, plans and specifications to the other Party at least ninety (90)
Calendar Days in advance of the commencement of the work or such shorter
period upon which the Parties may agree, which agreement shall not unreasonably
be withheld, conditioned or delayed.

In the case of Large Generating Facility modifications that do not require
Interconnection Customer to submit an Interconnection Request, Transmission
Provider shall provide, within thirty (30) Calendar Days (or such other time as the
Parties may agree), an estimate of any additional modifications to the
Transmission System, Transmission Provider's Interconnection Facilities or
Network Upgrades necessitated by such Interconnection Customer modification
and a good faith estimate of the costs thereof.
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5.19.2 Standards.
Any additions, modifications or replacements made to a Party's facilities shall be
designed, constructed and operated in accordance with this LGIA and Good
Utility Practice.

5.19.3 Modification Costs.
Interconnection Customer shall not be directly assigned for the costs of any
additions, modifications or replacements that Transmission Provider makes to
Transmission Provider's Interconnection Facilities or the Transmission System to
facilitate the interconnection of a third party to Transmission Provider's
Interconnection Facilities or the Transmission System, or to provide transmission
service to a third party under Transmission Provider's Tariff. Interconnection
Customer shall be responsible for the costs of any additions, modifications or
replacements to Interconnection Customer's Interconnection Facilities that may be
necessary to maintain or upgrade such Interconnection Customer's
Interconnection Facilities consistent with Applicable Laws and Regulations,
Applicable Reliability Standards or Good Utility Practice.

Article 6. Testing and Inspection

6.1

6.2

6.3

6.4

Pre-Commercial Operation Date Testing and Modifications.

Prior to the Commercial Operation Date, Transmission Provider shall test Transmission
Provider's Interconnection Facilities and Network Upgrades and Interconnection
Customer shall test the Large Generating Facility and Interconnection Customer's
Interconnection Facilities to ensure their safe and reliable operation. Similar testing may
be required after initial operation. Each Party shall make any modifications to its
facilities that are found to be necessary as a result of such testing. Interconnection
Customer shall bear the cost of all such testing and modifications. Interconnection
Customer shall generate test energy at the Large Generating Facility only if it has
arranged for the delivery of such test energy.

Post-Commercial Operation Date Testing and Modifications.

Each Party shall at its own expense perform routine inspection and testing of its facilities
and equipment in accordance with Good Utility Practice as may be necessary to ensure
the continued interconnection of the Large Generating Facility with the Transmission
System in a safe and reliable manner. Each Party shall have the right, upon advance
written notice, to require reasonable additional testing of the other Party's facilities, at the
requesting Party's expense, as may be in accordance with Good Utility Practice.

Right to Observe Testing.

Each Party shall notify the other Party in advance of its performance of tests of its
Interconnection Facilities. The other Party has the right, at its own expense, to observe
such testing.

Right to Inspect.
Each Party shall have the right, but shall have no obligation to: (1) observe the other
Party's tests and/or inspection of any of its System Protection Facilities and other
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protective equipment, including Power System Stabilizers; (2) review the settings of the
other Party's System Protection Facilities and other protective equipment; and (3) review
the other Party's maintenance records relative to the Interconnection Facilities, the
System Protection Facilities and other protective equipment. A Party may exercise these
rights from time to time as it deems necessary upon reasonable notice to the other Party.
The exercise or non-exercise by a Party of any such rights shall not be construed as an
endorsement or confirmation of any element or condition of the Interconnection Facilities
or the System Protection Facilities or other protective equipment or the operation thereof,
or as a warranty as to the fitness, safety, desirability or reliability of same. Any
information that a Party obtains through the exercise of any of'its rights under this Article
6.4 shall be deemed to be Confidential Information and treated pursuant to Article 22 of
this LGIA.

Article 7. Metering

7.1

7.2

7.3

7.4

General.

Each Party shall comply with the Applicable Reliability Council requirements. Unless
otherwise agreed by the Parties, Transmission Provider shall install Metering Equipment
at the Point of Interconnection prior to any operation of the Large Generating Facility and
shall own, operate, test and maintain such Metering Equipment. Power flows to and from
the Large Generating Facility shall be measured at or, at Transmission Provider's option,
compensated to, the Point of Interconnection. Transmission Provider shall provide
metering quantities, in analog and/or digital form, to Interconnection Customer upon
request. Interconnection Customer shall bear all reasonable documented costs associated
with the purchase, installation, operation, testing and maintenance of the Metering
Equipment.

Check Meters.

Interconnection Customer, at its option and expense, may install and operate, on its
premises and on its side of the Point of Interconnection, one or more check meters to
check Transmission Provider's meters. Such check meters shall be for check purposes
only and shall not be used for the measurement of power flows for purposes of this
LGIA, except as provided in Article 7.4 below. The check meters shall be subject at all
reasonable times to inspection and examination by Transmission Provider or its designee.
The installation, operation and maintenance thereof shall be performed entirely by
Interconnection Customer in accordance with Good Utility Practice.

Standards.
Transmission Provider shall install, calibrate and test revenue quality Metering
Equipment in accordance with applicable ANSI standards.

Testing of Metering Equipment.

Transmission Provider shall inspect and test all Transmission Provider-owned Metering
Equipment upon installation and at least once every two (2) years thereafter. If requested
to do so by Interconnection Customer, Transmission Provider shall, at Interconnection
Customer's expense, inspect or test Metering Equipment more frequently than every two
(2) years. Transmission Provider shall give reasonable notice of the time when any
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7.5

inspection or test shall take place, and Interconnection Customer may have
representatives present at the test or inspection. If at any time Metering Equipment is
found to be inaccurate or defective, it shall be adjusted, repaired or replaced at
Interconnection Customer's expense, in order to provide accurate metering, unless the
inaccuracy or defect is due to Transmission Provider's failure to maintain, then
Transmission Provider shall pay. If Metering Equipment fails to register, or if the
measurement made by Metering Equipment during a test varies by more than two (2)
percent from the measurement made by the standard meter used in the test, Transmission
Provider shall adjust the measurements by correcting all measurements for the period
during which Metering Equipment was in error by using Interconnection Customer's
check meters, if installed. If no such check meters are installed or if the period cannot be
reasonably ascertained, the adjustment shall be for the period immediately preceding the
test of the Metering Equipment equal to one-half the time from the date of the last
previous test of the Metering Equipment.

Metering Data.

At Interconnection Customer's expense, the metered data shall be telemetered to one or
more locations designated by Transmission Provider and one or more locations
designated by Interconnection Customer. Such telemetered data shall be used, under
normal operating conditions, as the official measurement of the amount of energy
delivered from the Large Generating Facility to the Point of Interconnection.

Article 8. Communications

8.1

8.2

Interconnection Customer Obligations.

Interconnection Customer shall maintain satisfactory operating communications with
Transmission Provider's Transmission System dispatcher or representative designated by
Transmission Provider. Interconnection Customer shall provide standard voice line,
dedicated voice line and facsimile communications at its Large Generating Facility
control room or central dispatch facility through use of either the public telephone
system, or a voice communications system that does not rely on the public telephone
system. Interconnection Customer shall also provide the dedicated data circuit(s)
necessary to provide Interconnection Customer data to Transmission Provider as set forth
in Appendix D, Security Arrangements Details. The data circuit(s) shall extend from the
Large Generating Facility to the location(s) specified by Transmission Provider. Any
required maintenance of such communications equipment shall be performed by
Interconnection Customer. Operational communications shall be activated and
maintained under, but not be limited to, the following events: system paralleling or
separation, scheduled and unscheduled shutdowns, equipment clearances and hourly and
daily load data.

Remote Terminal Unit.

Prior to the Initial Synchronization Date of the Large Generating Facility, a Remote
Terminal Unit or equivalent data collection and transfer equipment acceptable to the
Parties, shall be installed by Interconnection Customer, or by Transmission Provider at
Interconnection Customer's expense, to gather accumulated and instantaneous data to be
telemetered to the location(s) designated by Transmission Provider through use of a

Effective Date: June 30,2024 497



Bonneville Power Administration Open Access Transmission Tariff

8.3

8.4

dedicated point-to-point data circuit(s) as indicated in Article 8.1. The communication
protocol for the data circuit(s) shall be specified by Transmission Provider.
Instantaneous bi-directional analog real power and reactive power flow information must
be telemetered directly to the location(s) specified by Transmission Provider.

Each Party will promptly advise the other Party if it detects or otherwise learns of any

metering, telemetry or communications equipment errors or malfunctions that require the
attention and/or correction by the other Party. The Party owning such equipment shall
correct such error or malfunction as soon as reasonably feasible.

No Annexation.

Any and all equipment placed on the premises of a Party shall be and remain the property
of the Party providing such equipment regardless of the mode and manner of annexation
or attachment to real property, unless otherwise mutually agreed by the Parties.

Provision of Data from a Variable Energy Resource.

Interconnection Customer whose Generating Facility is a Variable Energy Resource shall
provide meteorological and forced outage data to Transmission Provider to the extent
necessary for Transmission Provider’s development and deployment of power production
forecasts for that class of Variable Energy Resources. Interconnection Customer with a
Variable Energy Resource having wind as the energy source, at a minimum, will be
required to provide Transmission Provider with site-specific meteorological data
including: temperature, wind speed, wind direction, and atmospheric pressure.
Interconnection Customer with a Variable Energy Resource having solar as the energy
source, at a minimum, will be required to provide Transmission Provider with site-
specific meteorological data including: temperature, atmospheric pressure, and
irradiance. Transmission Provider and Interconnection Customer whose Generating
Facility is a Variable Energy Resource shall mutually agree to any additional
meteorological data that are required for the development and deployment of a power
production forecast. Interconnection Customer whose Generating Facility is a Variable
Energy Resource also shall submit data to Transmission Provider regarding all forced
outages to the extent necessary for Transmission Provider’s development and deployment
of power production forecasts for that class of Variable Energy Resources. The exact
specifications of the meteorological and forced outage data to be provided by
Interconnection Customer to Transmission Provider, including the frequency and timing
of data submittals, shall be made taking into account the size and configuration of the
Variable Energy Resource, its characteristics, location, and its importance in maintaining
generation resource adequacy and transmission system reliability in its area. All
requirements for meteorological and forced outage data must be commensurate with the
power production forecasting employed by Transmission Provider. Such requirements for
meteorological and forced outage data are set forth in Appendix C, Interconnection
Details, of this LGIA, as they may change from time to time.
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Article 9. Operations

9.1

9.2

9.3

9.4

9.5

General.

Each Party shall comply with the Applicable Reliability Council requirements.
Each Party shall provide to the other Party all information that may reasonably be
required by the other Party to comply with Applicable Laws and Regulations and
Applicable Reliability Standards.

Control Area Notification.

At least three (3) months before Initial Synchronization Date, Interconnection Customer
shall notify Transmission Provider in writing of the Control Area in which the Large
Generating Facility will be located. If Interconnection Customer elects to locate the
Large Generating Facility in a Control Area other than the Control Area in which the
Large Generating Facility is physically located, and if permitted to do so by the relevant
transmission tariffs, all necessary arrangements, including but not limited to those set
forth in Article 7 and Article 8 of this LGIA, and remote Control Area generator
interchange agreements, if applicable, and the appropriate measures under such
agreements, shall be executed and implemented prior to the placement of the Large
Generating Facility in the other Control Area.

Transmission Provider Obligations.

Transmission Provider shall cause the Transmission System and Transmission Provider's
Interconnection Facilities to be operated, maintained and controlled in a safe and reliable
manner and in accordance with this LGIA. Transmission Provider may provide operating
instructions to Interconnection Customer consistent with this LGIA and Transmission
Provider's operating protocols and procedures as they may change from time to time.
Transmission Provider will consider changes to its operating protocols and procedures
proposed by Interconnection Customer.

Interconnection Customer Obligations.

Interconnection Customer shall at its own expense operate, maintain and control the
Large Generating Facility and Interconnection Customer's Interconnection Facilities in a
safe and reliable manner and in accordance with this LGIA. Interconnection Customer
shall operate the Large Generating Facility and Interconnection Customer's
Interconnection Facilities in accordance with all applicable requirements of the Control
Area of which it is part, as such requirements are set forth in Appendix C,
Interconnection Details, of this LGIA. Appendix C, Interconnection Details, will be
modified to reflect changes to the requirements as they may change from time to time.
Either Party may request that the other Party provide copies of the requirements set forth
in Appendix C, Interconnection Details, of this LGIA.

Start-Up and Synchronization.

Consistent with the Parties' mutually acceptable procedures, Interconnection Customer is
responsible for the proper synchronization of the Large Generating Facility to
Transmission Provider's Transmission System.
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9.6 Reactive Power and Primary Frequency Response.

9.6.1 Power Factor Design Criteria.
Interconnection Customer shall design the Large Generating Facility to maintain a
composite power delivery at continuous rated power output at the Point of
Interconnection at a power factor within the range of 0.95 leading to 0.95 lagging,
unless Transmission Provider has established different requirements that apply to
all generators in the Control Area on a comparable basis.

9.6.2 Voltage Schedules.
Once Interconnection Customer has synchronized the Large Generating Facility
with the Transmission System, Transmission Provider shall require
Interconnection Customer to operate the Large Generating Facility to produce or
absorb reactive power within the design limitations of the Large Generating
Facility set forth in Article 9.6.1 (Power Factor Design Criteria). Transmission
Provider's voltage schedules shall treat all sources of reactive power in the
Control Area in an equitable and not unduly discriminatory manner.
Transmission Provider shall exercise Reasonable Efforts to provide
Interconnection Customer with such schedules at least one (1) day in advance and
may make changes to such schedules as necessary to maintain the reliability of
the Transmission System. Interconnection Customer shall operate the Large
Generating Facility to maintain the specified output voltage or power factor at the
Point of Interconnection within the design limitations of the Large Generating
Facility set forth in Article 9.6.1 (Power Factor Design Criteria). If
Interconnection Customer is unable to maintain the specified voltage or power
factor, it shall promptly notify the System Operator.

9.6.2.1 Governors and Regulators.
Whenever the Large Generating Facility is operated in parallel with
the Transmission System and the speed governors (if installed on the
generating unit pursuant to Good Ultility Practice) and voltage
regulators are capable of operation, Interconnection Customer shall
operate the Large Generating Facility with its speed governors and
voltage regulators in automatic operation. If the Large Generating
Facility's speed governors and voltage regulators are not capable of
such automatic operation, Interconnection Customer shall immediately
notify Transmission Provider's system operator, or its designated
representative, and ensure that such Large Generating Facility's
reactive power production or absorption (measured in MVARs) are
within the design capability of the Large Generating Facility's
generating unit(s) and steady state stability limits. Interconnection
Customer shall not cause its Large Generating Facility to disconnect
automatically or instantaneously from the Transmission System or trip
any generating unit comprising the Large Generating Facility for an
under- or over-frequency condition unless the abnormal frequency
condition persists for a time period beyond the limits set forth in
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9.63

9.64

ANSI/TEEE Standard C37.106, or such other standard as applied to
other generators in the Control Area on a comparable basis.

Payment for Reactive Power.

Transmission Provider is required to pay Interconnection Customer for reactive
power that Interconnection Customer provides or absorbs from the Large
Generating Facility when Transmission Provider requests Interconnection
Customer to operate its Large Generating Facility outside the range specified in
Article 9.6.1, provided that if Transmission Provider pays its own or affiliated
generators for reactive power service within the specified range, it must also pay
Interconnection Customer. Payments shall be pursuant to Article 11.6 or such
other agreement to which the Parties have otherwise agreed.

Primary Frequency Response.

Interconnection Customer shall ensure the primary frequency response capability
of its Large Generating Facility by installing, maintaining, and operating a
functioning governor or equivalent controls. The term “functioning governor or
equivalent controls” as used herein shall mean the required hardware and/or
software that provides frequency responsive real power control with the ability to
sense changes in system frequency and autonomously adjust the Large Generating
Facility’s real power output in accordance with the droop and deadband
parameters and in the direction needed to correct frequency deviations.
Interconnection Customer is required to install a governor or equivalent controls
with the capability of operating: (1) with a maximum 5 percent droop and +0.036
Hz deadband; or (2) in accordance with the relevant droop, deadband, and timely
and sustained response settings from an approved NERC Reliability Standard
providing for equivalent or more stringent parameters. The droop characteristic
shall be: (1) based on the nameplate capacity of the Large Generating Facility,
and shall be linear in the range of frequencies between 59 to 61 Hz that are
outside of the deadband parameter; or (2) based an approved NERC Reliability
Standard providing for an equivalent or more stringent parameter. The deadband
parameter shall be: the range of frequencies above and below nominal (60 Hz) in
which the governor or equivalent controls is not expected to adjust the Large
Generating Facility’s real power output in response to frequency deviations. The
deadband shall be implemented: (1) without a step to the droop curve, that is,
once the frequency deviation exceeds the deadband parameter, the expected
change in the Large Generating Facility’s real power output in response to
frequency deviations shall start from zero and then increase (for under-frequency
deviations) or decrease (for over- frequency deviations) linearly in proportion to
the magnitude of the frequency deviation; or (2) in accordance with an approved
NERC Reliability Standard providing for an equivalent or more stringent
parameter. Interconnection Customer shall notify Transmission Provider that the
primary frequency response capability of the Large Generating Facility has been
tested and confirmed during commissioning. Once Interconnection Customer has
synchronized the Large Generating Facility with the Transmission System,
Interconnection Customer shall operate the Large Generating Facility consistent
with the provisions specified in Sections 9.6.4.1 and 9.6.4.2 of this Agreement.
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The primary frequency response requirements contained herein shall apply to both
synchronous and non-synchronous Large Generating Facilities.

9.64.1

9.6.4.2

Governor or Equivalent Controls.

Whenever the Large Generating Facility is operated in parallel with
the Transmission System, Interconnection Customer shall operate the
Large Generating Facility with its governor or equivalent controls in
service and responsive to frequency. Interconnection Customer shall:
(1) in coordination with Transmission Provider and/or the relevant
balancing authority, set the deadband parameter to: (1) a maximum of
+0.036 Hz and set the droop parameter to a maximum of 5 percent; or
(2) implement the relevant droop and deadband settings from an
approved NERC Reliability Standard that provides for equivalent or
more stringent parameters. Interconnection Customer shall be required
to provide the status and settings of the governor or equivalent controls
to Transmission Provider and/or the relevant balancing authority upon
request. If Interconnection Customer needs to operate the Large
Generating Facility with its governor or equivalent controls not in
service, Interconnection Customer shall immediately notify
Transmission Provider and the relevant balancing authority, and
provide both with the following information: (1) the operating status of
the governor or equivalent controls (i.e., whether it is currently out of
service or when it will be taken out of service); (2) the reasons for
removing the governor or equivalent controls from service; and (3) a
reasonable estimate of when the governor or equivalent controls will
be returned to service. Interconnection Customer shall make
Reasonable Efforts to return its governor or equivalent controls into
service as soon as practicable. Interconnection Customer shall make
Reasonable Efforts to keep outages of the Large Generating Facility’s
governor or equivalent controls to a minimum whenever the Large
Generating Facility is operated in parallel with the Transmission
System.

Timely and Sustained Response.

Interconnection Customer shall ensure that the Large Generating
Facility’s real power response to sustained frequency deviations
outside of the deadband setting is automatically provided and shall
begin immediately after frequency deviates outside of the deadband,
and to the extent the Large Generating Facility has operating capability
in the direction needed to correct the frequency deviation.
Interconnection Customer shall not block or otherwise inhibit the
ability of the governor or equivalent controls to respond and shall
ensure that the response is not inhibited, except under certain
operational constraints including, but not limited to, ambient
temperature limitations, physical energy limitations, outages of
mechanical equipment, or regulatory requirements. The Large
Generating Facility shall sustain the real power response at least until
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9.643

9.644

system frequency returns to a value within the deadband setting of the
governor or equivalent controls. A Commission-approved Reliability
Standard with equivalent or more stringent requirements shall
supersede the above requirements.

Exemptions.

Large Generating Facilities that are regulated by the United States
Nuclear Regulatory Commission shall be exempt from Sections 9.6.4,
9.6.4.1,and 9.6.4.2 of this Agreement. Large Generating Facilities that
are behind the meter generation that is sized-to-load (i.e., the thermal
load and the generation are near-balanced in real-time operation and
the generation is primarily controlled to maintain the unique thermal,
chemical, or mechanical output necessary for the operating
requirements of its host facility) shall be required to install primary
frequency response capability in accordance with the droop and
deadband capability requirements specified in Section 9.6.4, but shall
be otherwise exempt from the operating requirements in Sections
9.6.4,9.6.4.1,9.6.4.2, and 9.6.4.4 of this Agreement.

Electric Storage Resources.

Interconnection Customer interconnecting an electric storage resource
shall establish an operating range in Appendix C of its LGIA that
specifies a minimum state of charge and a maximum state of charge
between which the electric storage resource will be required to provide
primary frequency response consistent with the conditions set forth in
Sections 9.6.4,9.6.4.1, 9.6.4.2 and 9.6.4.3 of this Agreement.
Appendix C shall specify whether the operating range is static or
dynamic, and shall consider (1) the expected magnitude of frequency
deviations in the interconnection; (2) the expected duration that system
frequency will remain outside of the deadband parameter in the
interconnection; (3) the expected incidence of frequency deviations
outside of the deadband parameter in the interconnection; (4) the
physical capabilities of the electric storage resource; (5) operational
limitations of the electric storage resource due to manufacturer
specifications; and (6) any other relevant factors agreed to by
Transmission Provider and Interconnection Customer, and in
consultation with the relevant transmission owner or balancing
authority as appropriate. If the operating range is dynamic, then
Appendix C must establish how frequently the operating range will be
reevaluated and the factors that may be considered during its
reevaluation.

Interconnection Customer’s electric storage resource is required to
provide timely and sustained primary frequency response consistent
with Section 9.6.4.2 of this Agreement when it is online and
dispatched to inject electricity to the Transmission System and/or
receive electricity from the Transmission System. This excludes
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circumstances when the electric storage resource is not dispatched to
inject electricity to the Transmission System and/or dispatched to
receive electricity from the Transmission System. If Interconnection
Customer’s electric storage resource is charging at the time of a
frequency deviation outside of its deadband parameter, it is to increase
(for over-frequency deviations) or decrease (for under-frequency
deviations) the rate at which it is charging in accordance with its droop
parameter. Interconnection Customer’s electric storage resource is not
required to change from charging to discharging, or vice versa, unless
the response necessitated by the droop and deadband settings requires
it to do so and it is technically capable of making such a transition.

9.7  Outages and Interruptions.

9.7.1 Outages.

9.7.1.1

9.7.1.2

Outage Authority and Coordination.

Each Party may in accordance with Good Utility Practice in
coordination with the other Party remove from service any of its
respective Interconnection Facilities or Network Upgrades that may
impact the other Party's facilities as necessary to perform maintenance
or testing or to install or replace equipment. Absent an Emergency
Condition, the Party scheduling a removal of such facility(ies) from
service will use Reasonable Efforts to schedule such removal on a date
and time mutually acceptable to the Parties. In all circumstances, any
Party planning to remove such facility(ies) from service shall use
Reasonable Efforts to minimize the effect on the other Party of such
removal.

Outage Schedules.

Transmission Provider shall post scheduled outages of its transmission
facilities on the Open Access Same-Time Information System
(OASIS). Interconnection Customer shall submit its planned
maintenance schedules for the Large Generating Facility to
Transmission Provider for a minimum of a rolling twenty-four (24)
month period. Interconnection Customer shall update its planned
maintenance schedules as necessary. Transmission Provider may
request Interconnection Customer to reschedule its maintenance as
necessary to maintain the reliability of the Transmission System;
provided however, adequacy of generation supply shall not be a
criterion in determining Transmission System reliability.
Transmission Provider shall compensate Interconnection Customer for
any additional direct costs that Interconnection Customer incurs as a
result of having to reschedule maintenance, including any additional
overtime, breaking of maintenance contracts or other costs above and
beyond the cost Interconnection Customer would have incurred absent
Transmission Provider's request to reschedule maintenance.
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9.7.2

9.73

Interconnection Customer will not be eligible to receive compensation,
if during the twelve (12) months prior to the date of the scheduled
maintenance, Interconnection Customer had modified its schedule of
maintenance activities.

9.7.13 Outage Restoration.
If an outage on a Party's Interconnection Facilities or Network
Upgrades adversely affects the other Party's operations or facilities, the
Party that owns or controls the facility that is out of service shall use
Reasonable Efforts to promptly restore such facility(ies) to a normal
operating condition consistent with the nature of the outage. The Party
that owns or controls the facility that is out of service shall provide the
other Party, to the extent such information is known, information on
the nature of the Emergency Condition, an estimated time of
restoration, and any corrective actions required. Initial verbal notice
shall be followed up as soon as practicable with written notice
explaining the nature of the outage.

Interruption of Service.

If required by Good Utility Practice to do so, Transmission Provider may require
Interconnection Customer to interrupt or reduce deliveries of electricity if such
delivery of electricity could adversely affect Transmission Provider's ability to
perform such activities as are necessary to safely and reliably operate and
maintain the Transmission System. The following provisions shall apply to any
interruption or reduction permitted under this Article 9.7.2:

9.7.2.1 The interruption or reduction shall continue only for so long as
reasonably necessary under Good Utility Practice.

9.7.2.2 Any such interruption or reduction shall be made on an equitable, non-
discriminatory basis with respect to all generating facilities directly
connected to the Transmission System.

9.7.2.3 The Parties shall cooperate and coordinate with each other to the
extent necessary in order to restore the Large Generating Facility,
Interconnection Facilities and the Transmission System to their normal
operating state, consistent with system conditions and Good Ultility
Practice.

Under-Frequency and Over-Frequency Conditions.

The Transmission System is designed to automatically activate a load-shed
program as required by the Applicable Reliability Council in the event of an
under-frequency system disturbance. Interconnection Customer shall implement
under-frequency and over-frequency relay set points for the Large Generating
Facility as required by the Applicable Reliability Council to ensure "ride through"
capability of the Transmission System. Large Generating Facility response to
frequency deviations of pre-determined magnitudes, both under-frequency and
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over-frequency deviations, shall be studied and coordinated with Transmission
Provider in accordance with Good Ultility Practice. The term "ride through" as
used herein shall mean the ability of a Generating Facility to stay connected to
and synchronized with the Transmission System during system disturbances
within a range of under-frequency and over-frequency conditions, in accordance
with Good Utility Practice.

9.74 System Protection and Other Control Requirements.

9.74.1

9.74.2

9.74.3

9.744

9.74.5

9.74.6

System Protection Facilities.

Interconnection Customer shall, at its expense, install, operate and
maintain System Protection Facilities as a part of the Large Generating
Facility or Interconnection Customer's Interconnection Facilities.
Transmission Provider shall install at Interconnection Customer's
expense any System Protection Facilities that may be required on
Transmission Provider's Interconnection Facilities or the Transmission
System as a result of the interconnection of the Large Generating
Facility and Interconnection Customer's Interconnection Facilities.

Each Party's protection facilities shall be designed and coordinated
with other systems in accordance with Good Ultility Practice.

Each Party shall be responsible for protection of'its facilities consistent
with Good Utility Practice.

Each Party's protective relay design shall incorporate the necessary test
switches to perform the tests required in Article 6. The required test
switches will be placed such that they allow operation of lockout
relays while preventing breaker failure schemes from operating and
causing unnecessary breaker operations and/or the tripping of
Interconnection Customer's units.

Each Party will test, operate and maintain System Protection Facilities
in accordance with Good Ultility Practice.

Prior to the In-Service Date, and again prior to the Commercial
Operation Date, each Party or its agent shall perform a complete
calibration test and functional trip test of the System Protection
Facilities. At intervals suggested by Good Utility Practice and
following any apparent malfunction of the System Protection
Facilities, each Party shall perform both calibration and functional trip
tests of its System Protection Facilities. These tests do not require the
tripping of any in-service generation unit. These tests do, however,
require that all protective relays and lockout contacts be activated.

9.7.5 Requirements for Protection.
In compliance with Good Utility Practice, Interconnection Customer shall
provide, install, own and maintain relays, circuit breakers and all other devices
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9.8

9.9

9.7.6

Open Access Transmission Tariff

necessary to remove any fault contribution of the Large Generating Facility to any
short circuit occurring on the Transmission System not otherwise isolated by
Transmission Provider's equipment, such that the removal of the fault contribution
shall be coordinated with the protective requirements of the Transmission System.
Such protective equipment shall include, without limitation, a disconnecting
device or switch with load-interrupting capability located between the Large
Generating Facility and the Transmission System at a site selected upon mutual
agreement (not to be unreasonably withheld, conditioned or delayed) of the
Parties. Interconnection Customer shall be responsible for protection of the Large
Generating Facility and Interconnection Customer's other equipment from such
conditions as negative sequence currents, over- or under-frequency, sudden load
rejection, over- or under-voltage and generator loss-of-field. Interconnection
Customer shall be solely responsible to disconnect the Large Generating Facility
and Interconnection Customer's other equipment if conditions on the
Transmission System could adversely affect the Large Generating Facility.

Power Quality.

Neither Party's facilities shall cause excessive voltage flicker nor introduce
excessive distortion to the sinusoidal voltage or current waves as defined by ANSI
Standard C84.1-1989, in accordance with IEEE Standard 519, or any applicable
superseding electric industry standard. In the event of a conflict between ANSI
Standard C84.1-1989, or any applicable superseding electric industry standard,
ANSI Standard C84.1-1989, or the applicable superseding electric industry
standard, shall control.

Switching and Tagging Rules.

Each Party shall provide the other Party a copy of its switching and tagging rules that are
applicable to the other Party's activities. Such switching and tagging rules shall be
developed on a non-discriminatory basis. The Parties shall comply with applicable
switching and tagging rules, as amended from time to time, in obtaining clearances for
work or for switching operations on equipment.

Use of Interconnection Facilities by Third Parties.

9.9.1

9.9.2

Purpose of Interconnection Facilities.

Except as may be required by Applicable Laws and Regulations, or as otherwise
agreed to among the Parties, the Interconnection Facilities shall be constructed for
the sole purpose of interconnecting the Large Generating Facility to the
Transmission System and shall be used for no other purpose.

Third Party Users.

If required by Applicable Laws and Regulations or if the Parties mutually agree,
such agreement not to be unreasonably withheld, to allow one or more third
parties to use Transmission Provider's Interconnection Facilities, or any part
thereof, Interconnection Customer will be entitled to compensation for the capital
expenses it incurred in connection with the Interconnection Facilities based upon
the pro rata use of the Interconnection Facilities by Transmission Provider, all
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9.10

third party users and Interconnection Customer, in accordance with Applicable
Laws and Regulations or upon some other mutually agreed upon methodology. In
addition, cost responsibility for ongoing costs, including operation and
maintenance costs associated with the Interconnection Facilities, will be allocated
between Interconnection Customer and any third party users based upon the pro
rata use of the Interconnection Facilities by Transmission Provider, all third party
users and Interconnection Customer, in accordance with Applicable Laws and
Regulations or upon some other mutually agreed upon methodology. If the issue
of such compensation or allocation cannot be resolved through such negotiations,
it shall be submitted to FERC for resolution.

Disturbance Analysis Data Exchange.

The Parties will cooperate with one another in the analysis of disturbances to either the
Large Generating Facility or Transmission Provider's Transmission System by gathering
and providing access to any information relating to any disturbance, including
information from oscillography, protective relay targets, breaker operations and sequence
of events records and any disturbance information required by Good Utility Practice.

Article 10. Maintenance

10.1

10.2

10.3

104

Transmission Provider Obligations.

Transmission Provider shall maintain the Transmission System and Transmission
Provider's Interconnection Facilities in a safe and reliable manner and in accordance with
this LGIA.

Interconnection Customer Obligations.

Interconnection Customer shall maintain the Large Generating Facility and
Interconnection Customer's Interconnection Facilities in a safe and reliable manner and in
accordance with this LGIA.

Coordination.

The Parties shall confer regularly to coordinate the planning, scheduling and performance
of preventive and corrective maintenance on the Large Generating Facility and the
Interconnection Facilities.

Secondary Systems.

Each Party shall cooperate with the other in the inspection, maintenance and testing of
control or power circuits that operate below 600 volts, AC or DC, including, but not
limited to, any hardware, control or protective devices, cables, conductors, electric
raceways, secondary equipment panels, transducers, batteries, chargers and voltage and
current transformers that directly affect the operation of a Party's facilities and equipment
which may reasonably be expected to impact the other Party. Each Party shall provide
advance notice to the other Party before undertaking any work on such circuits, especially
on electrical circuits involving circuit breaker trip and close contacts, current
transformers or potential transformers.
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10.5

Operating and Maintenance Expenses.

Subject to the provisions herein addressing the use of facilities by others, and except for
operations and maintenance expenses associated with modifications made for providing
interconnection or transmission service to a third party and such third party pays for such
expenses, Interconnection Customer shall be responsible for all reasonable expenses
including overheads, associated with: (1) owning, operating, maintaining, repairing and
replacing Interconnection Customer's Interconnection Facilities; and (2) operation,
maintenance, repair and replacement of Transmission Provider's Interconnection
Facilities.

Article 11. Performance Obligation

11.1

11.2

113

114

Interconnection Customer Interconnection Facilities.

Interconnection Customer shall design, procure, construct, install, own and/or control
Interconnection Customer Interconnection Facilities described in Appendix A,
Interconnection Facilities, Network Upgrades and Distribution Upgrades, at its sole
expense.

Transmission Provider's Interconnection Facilities.

Transmission Provider or Transmission Owner shall design, procure, construct, install,
own and/or control Transmission Provider's Interconnection Facilities described in
Appendix A, Interconnection Facilities, Network Upgrades and Distribution Upgrades, at
the sole expense of Interconnection Customer.

Network Upgrades and Distribution Upgrades.

Transmission Provider or Transmission Owner shall design, procure, construct, install
and own the Network Upgrades and Distribution Upgrades described in Appendix A,
Interconnection Facilities, Network Upgrades and Distribution Upgrades. Interconnection
Customer shall be responsible for all costs related to Distribution Upgrades. Unless
Transmission Provider or Transmission Owner elects to fund the capital for the Network
Upgrades, they shall be solely funded by Interconnection Customer.

Transmission Credits.

114.1 Repayment of Amounts Advanced for Network Upgrades.
Interconnection Customer shall be entitled to a cash repayment, equal to the total
amount paid to Transmission Provider and Affected System Operator, if any, for
the Network Upgrades, to be paid to Interconnection Customer on a dollar-for-
dollar basis for the non-usage sensitive portion of transmission charges, as
payments are made under Transmission Provider's Tariff and Affected System's
Tariff for transmission services with respect to the Large Generating Facility.
Any repayment shall include interest calculated at the rate for ten-year bonds
posted on Bloomberg, L.P., under the United States Government Agency fair
market yield curve (yield curve number 84) as in effect on the first day of the
month during which Transmission Provider receives the first payment for
Network Upgrades, such interest to accrue from the date of any payment for
Network Upgrades through the date on which Interconnection Customer receives
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114.2

114.3

a repayment of such payment pursuant to this subparagraph. Interconnection
Customer may assign such repayment rights to any person.

Notwithstanding the foregoing, Interconnection Customer, Transmission Provider
and Affected System Operator may adopt any alternative payment schedule that is
mutually agreeable so long as Transmission Provider and Affected System
Operator take one of the following actions no later than five (5) years from the
Commercial Operation Date: (1) return to Interconnection Customer any amounts
advanced for Network Upgrades not previously repaid; or (2) declare in writing
that Transmission Provider or Affected System Operator will continue to provide
payments to Interconnection Customer on a dollar-for-dollar basis for the non-
usage sensitive portion of transmission charges, or develop an alternative
schedule that is mutually agreeable and provides for the return of all amounts
advanced for Network Upgrades not previously repaid; however, full
reimbursement shall not extend beyond twenty (20) years from the Commercial
Operation Date.

If the Large Generating Facility fails to achieve commercial operation, but it or
another Generating Facility is later constructed and makes use of the Network
Upgrades, Transmission Provider and Affected System Operator shall at that time
reimburse Interconnection Customer for the amounts advanced for the Network
Upgrades. Before any such reimbursement can occur, Interconnection Customer,
or the entity that ultimately constructs the Generating Facility, if different,

is responsible for identifying the entity to which reimbursement must be made.

Special Provisions for Affected Systems.

Unless Transmission Provider provides, under the LGIA, for the repayment of
amounts advanced to Affected System Operator for Network Upgrades,
Interconnection Customer and Affected System Operator shall enter into an
agreement that provides for such repayment. The agreement shall specify the
terms governing payments to be made by Interconnection Customer to the
Affected System Operator as well as the repayment by the Affected System
Operator.

Notwithstanding any other provision of this LGIA, nothing herein shall be
construed as relinquishing or foreclosing any rights, including but not limited to
firm transmission rights, capacity rights, transmission congestion rights, or
transmission credits, that Interconnection Customer, shall be entitled to, now or in
the future under any other agreement or tariff as a result of, or otherwise
associated with, the transmission capacity, if any, created by the Network
Upgrades, including the right to obtain cash reimbursements or transmission
credits for transmission service that is not associated with the Large Generating
Facility.

11.5 Provision of Security.
At least thirty (30) Calendar Days prior to the commencement of the procurement,
installation or construction of a discrete portion of a Transmission Provider's
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Interconnection Facilities, Network Upgrades or Distribution Upgrades, Interconnection
Customer shall provide Transmission Provider, at Interconnection Customer's option, a
guarantee, a surety bond, letter of credit or other form of security that is reasonably
acceptable to Transmission Provider. Such security for payment shall be in an amount
sufficient to cover the costs for constructing, procuring and installing the applicable
portion of Transmission Provider's Interconnection Facilities, Network Upgrades, or
Distribution Upgrades and shall be reduced on a dollar-for-dollar basis for payments
made to Transmission Provider for these purposes.

In addition:

11.5.1 The guarantee must be made by an entity that meets the creditworthiness
requirements of Transmission Provider, and contain terms and conditions that
guarantee payment of any amount that may be due from Interconnection
Customer, up to an agreed-to maximum amount.

11.5.2 The letter of credit must be issued by a financial institution reasonably acceptable
to Transmission Provider and must specify a reasonable expiration date.

11.5.3 The surety bond must be issued by an insurer reasonably acceptable to
Transmission Provider and must specify a reasonable expiration date.

11.6 Interconnection Customer Compensation.
If Transmission Provider requests or directs Interconnection Customer to provide a
service pursuant to Article 9.6.3, Payment for Reactive Power or Article 13.5.1 of this
LGIA, Transmission Provider shall compensate Interconnection Customer in accordance
with Interconnection Customer's applicable rate schedule then in effect unless the
provision of such service(s) is subject to an RTO or ISO FERC-approved rate schedule.
Interconnection Customer shall serve Transmission Provider or RTO or ISO with any
filing of a proposed rate schedule at the time of such filing with FERC. To the extent that
no rate schedule is in effect at the time Interconnection Customer is required to provide
or absorb any Reactive Power under this LGIA, Transmission Provider agrees to
compensate Interconnection Customer in such amount as would have been due
Interconnection Customer had the rate schedule been in effect at the time service
commenced; provided however, that such rate schedule must be filed at FERC or other
appropriate Governmental Authority within sixty (60) Calendar Days of the
commencement of service.

11.6.1 Interconnection Customer Compensation for Actions during Emergency
Condition.
Transmission Provider or RTO or ISO shall compensate Interconnection
Customer for its provision of real and reactive power and other Emergency
Condition services that Interconnection Customer provides to support the
Transmission System during an Emergency Condition in accordance with
Article 11.6.
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Article 12. Invoice

12.1

12.2

123

124

General.

Each Party shall submit to the other Party, on a monthly basis, invoices of amounts due
for the preceding month. Each invoice shall state the month to which the invoice applies
and fully describe the services and equipment provided. The Parties may discharge
mutual debts and payment obligations due and owing to each other on the same date
through netting, in which case all amounts a Party owes to the other Party under this
LGIA, including interest payments or credits, shall be netted so that only the net amount
remaining due shall be paid by the owing Party.

Final Invoice.

Within six (6) months after completion of the construction of Transmission Provider's
Interconnection Facilities and the Network Upgrades, Transmission Provider shall
provide an invoice of the final cost of the construction of Transmission Provider's
Interconnection Facilities and the Network Upgrades and shall set forth such costs in
sufficient detail to enable Interconnection Customer to compare the actual costs with the
estimates and to ascertain deviations, if any, from the cost estimates. Transmission
Provider shall refund to Interconnection Customer any amount by which the actual
payment by Interconnection Customer for estimated costs exceeds the actual costs of
construction within thirty (30) Calendar Days of the issuance of such final construction
invoice.

Payment.

Invoices shall be rendered to the paying Party at the address specified in Appendix F,
Addresses for Delivery of Notices and Billings. The Party receiving the invoice shall pay
the invoice within thirty (30) Calendar Days of receipt. All payments shall be made in
immediately available funds payable to the other Party, or by wire transfer to a bank
named and account designated by the invoicing Party. Payment of invoices by either
Party will not constitute a waiver of any rights or claims either Party may have under this
LGIA.

Disputes.

In the event of a billing dispute between Transmission Provider and Interconnection
Customer, Transmission Provider shall continue to provide Interconnection Service under
this LGIA as long as Interconnection Customer: (1) continues to make all payments not
in dispute; and (2) pays to Transmission Provider or into an independent escrow account
the portion of the invoice in dispute, pending resolution of such dispute. If
Interconnection Customer fails to meet these two requirements for continuation of
service, then Transmission Provider may provide notice to Interconnection Customer of a
Default pursuant to Article 17. Within thirty (30) Calendar Days after the resolution of
the dispute, the Party that owes money to the other Party shall pay the amount due with
interest calculated in accord with the methodology set forth in FERC's regulations at 18
CFR § 35.19a(a)(2)(iii).
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Article 13. Emergencies

13.1

13.2

133

134

Definition.

"Emergency Condition" shall mean a condition or situation: (1) that in the judgment of
the Party making the claim is imminently likely to endanger life or property; or (2) that,
in the case of Transmission Provider, is imminently likely (as determined in a non-
discriminatory manner) to cause a material adverse effect on the security of, or damage to
the Transmission System, Transmission Provider's Interconnection Facilities or the
Transmission Systems of others to which the Transmission System is directly connected;
or (3) that, in the case of Interconnection Customer, is imminently likely (as determined
in a non-discriminatory manner) to cause a material adverse effect on the security of, or
damage to, the Large Generating Facility or Interconnection Customer's Interconnection
Facilities' System restoration and black start shall be considered Emergency Conditions;
provided, that Interconnection Customer is not obligated by this LGIA to possess black
start capability.

Obligations.
Each Party shall comply with the Emergency Condition procedures of the applicable
ISO/RTO, NERC, the Applicable Reliability Council, Applicable Laws and Regulations

and any emergency procedures agreed to by the Joint Operating Committee.

Notice.

Transmission Provider shall notify Interconnection Customer promptly when it becomes
aware of an Emergency Condition that affects Transmission Provider's Interconnection
Facilities or the Transmission System that may reasonably be expected to affect
Interconnection Customer's operation of the Large Generating Facility or Interconnection
Customer's Interconnection Facilities. Interconnection Customer shall notify
Transmission Provider promptly when it becomes aware of an Emergency Condition that
affects the Large Generating Facility or Interconnection Customer's Interconnection
Facilities that may reasonably be expected to affect the Transmission System or
Transmission Provider's Interconnection Facilities. To the extent information is known,
the notification shall describe the Emergency Condition, the extent of the damage or
deficiency, the expected effect on the operation of Interconnection Customer's or
Transmission Provider's facilities and operations, its anticipated duration and the
corrective action taken and/or to be taken.

Immediate Action.

Unless, in Interconnection Customer's reasonable judgment, immediate action is required,
Interconnection Customer shall obtain the consent of Transmission Provider, such
consent to not be unreasonably withheld, prior to performing any manual switching
operations at the Large Generating Facility or Interconnection Customer's
Interconnection Facilities in response to an Emergency Condition either declared by
Transmission Provider or otherwise regarding the Transmission System.
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13,5 Transmission Provider Authority.

13.5.1

13.5.2

General.

Transmission Provider may take whatever actions or inactions with regard to the
Transmission System or Transmission Provider's Interconnection Facilities it
deems necessary during an Emergency Condition in order to: (1) preserve public
health and safety; (2) preserve the reliability of the Transmission System or
Transmission Provider's Interconnection Facilities; (3) limit or prevent damage;
and (4) expedite restoration of service.

Transmission Provider shall use Reasonable Efforts to minimize the effect of such
actions or inactions on the Large Generating Facility or Interconnection
Customer's Interconnection Facilities. Transmission Provider may, on the basis
of technical considerations, require the Large Generating Facility to mitigate an
Emergency Condition by taking actions necessary and limited in scope to remedy
the Emergency Condition, including, but not limited to, directing Interconnection
Customer to shut-down, start-up, increase or decrease the real or reactive power
output of the Large Generating Facility, implementing a reduction or
disconnection pursuant to Article 13.5.2, directing Interconnection Customer to
assist with black start (if available) or restoration efforts, or altering the outage
schedules of the Large Generating Facility and Interconnection Customer's
Interconnection Facilities. Interconnection Customer shall comply with all of
Transmission Provider's operating instructions concerning Large Generating
Facility real power and reactive power output within the manufacturer's design
limitations of the Large Generating Facility's equipment that is in service and
physically available for operation at the time, in compliance with Applicable
Laws and Regulations.

Reduction and Disconnection.

Transmission Provider may reduce Interconnection Service or disconnect the
Large Generating Facility or Interconnection Customer's Interconnection
Facilities, when such, reduction or disconnection is necessary under Good Ultility
Practice due to Emergency Conditions. These rights are separate and distinct
from any right of curtailment of Transmission Provider pursuant to Transmission
Provider's Tariff. When Transmission Provider can schedule the reduction or
disconnection in advance, Transmission Provider shall notify Interconnection
Customer of the reasons, timing and expected duration of the reduction or
disconnection. Transmission Provider shall coordinate with Interconnection
Customer using Good Utility Practice to schedule the reduction or disconnection
during periods of least impact to Interconnection Customer and Transmission
Provider. Any reduction or disconnection shall continue only for so long as
reasonably necessary under Good Utility Practice. The Parties shall cooperate
with each other to restore the Large Generating Facility, the Interconnection
Facilities and the Transmission System to their normal operating state as soon as
practicable consistent with Good Ultility Practice.
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13.6

13.7

Interconnection Customer Authority.

Consistent with Good Utility Practice and the LGIA and the LGIP, Interconnection
Customer may take actions or inactions with regard to the Large Generating Facility or
Interconnection Customer's Interconnection Facilities during an Emergency Condition in
order to: (1) preserve public health and safety; (2) preserve the reliability of the Large
Generating Facility or Interconnection Customer's Interconnection Facilities; (3) limit or
prevent damage; and (4) expedite restoration of service. Interconnection Customer shall
use Reasonable Efforts to minimize the effect of such actions or inactions on the
Transmission System and Transmission Provider's Interconnection Facilities.
Transmission Provider shall use Reasonable Efforts to assist Interconnection Customer in
such actions.

Limited Liability.

Except as otherwise provided in Article 11.6.1 of this LGIA, neither Party shall be liable
to the other for any action it takes in responding to an Emergency Condition so long as
such action is made in good faith and is consistent with Good Utility Practice.

Article 14. Regulatory Requirements and Governing Law

14.1

14.2

Regulatory Requirements.

Each Party's obligations under this LGIA shall be subject to its receipt of any required
approval or certificate from one or more Governmental Authorities in the form and
substance satisfactory to the applying Party, or the Party making any required filings
with, or providing notice to, such Governmental Authorities, and the expiration of any
time period associated therewith. Each Party shall in good faith seek and use its
Reasonable Efforts to obtain such other approvals. Nothing in this LGIA shall require
Interconnection Customer to take any action that could result in its inability to obtain, or
its loss of, status or exemption under the Federal Power Act, the Public Utility Holding
Company Act of 1935, as amended, or the Public Utility Regulatory Policies Act of 1978.

Governing Law.

14.2.1 The validity, interpretation and performance of this LGIA and each of its
provisions shall be governed by federal law.

14.2.2 This LGIA is subject to all Applicable Laws and Regulations.

14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or otherwise
contest any laws, orders, rules or regulations of a Governmental Authority.

Article 15. Notices

15.1

General.

Unless otherwise provided in this LGIA, any notice, demand or request required or
permitted to be given by either Party to the other and any instrument required or
permitted to be tendered or delivered by either Party in writing to the other shall be
delivered in person, in writing, by email, facsimile, or First Class mail or overnight

Effective Date: June 30,2024 515



Bonneville Power Administration Open Access Transmission Tariff

15.2

153

154

delivery service at the address set out in Appendix F, Addresses for Delivery of Notices
and Billings. Notices are effective on the date received.

Either Party may change the notice information in this LGIA by giving five (5) Business
Days’ written notice prior to the effective date of the change.

Billings and Payments.
Billings and payments shall be sent to the addresses set out in Appendix F, Addresses for
delivery of Notices and Billings.

Alternative Forms of Notice.

Any notice or request required or permitted to be given by a Party to the other and not
required by this LGIA to be given in writing may be so given by telephone, facsimile or
email to the telephone numbers and email addresses set out in Appendix F, Addresses for
delivery of Notices and Billings.

For any service interruptions, Emergency Conditions, operating instructions,
curtailments, or dispatch orders, Transmission Provider may notify Interconnection
Customer through any of the following methods: (1) by electronic signal pre-arranged
between Interconnection Customer and Transmission Provider, (2) by telephone,
facsimile or email to the telephone numbers and email addresses set out in Appendix F,
Addresses for delivery of Notices and Billings, (3) by a change request to a transaction
submitted according to the NERC e-Tag protocol, or (4) as otherwise agreed between
Interconnection Customer and Transmission Provider. Transmission Provider is not
responsible for ensuring that Interconnection Customer has the continuous ability to
receive Transmission Provider’s electronic signals.

Operations and Maintenance Notice.

Each Party shall notify the other Party in writing of the identity of the person(s) that it
designates as the point(s) of contact with respect to the implementation of Articles 9
and 10.

Article 16. Force Majeure

16.1

Force Majeure.
16.1.1 Economic hardship is not considered a Force Majeure event.

16.1.2 Neither Party shall be considered to be in Default with respect to any obligation
hereunder, (including obligations under Article 4), other than the obligation to pay
money when due, if prevented from fulfilling such obligation by Force Majeure.
A Party unable to fulfill any obligation hereunder (other than an obligation to pay
money when due) by reason of Force Majeure shall give notice and the full
particulars of such Force Majeure to the other Party in writing or by telephone as
soon as reasonably possible after the occurrence of the cause relied upon.
Telephone notices given pursuant to this article shall be confirmed in writing as
soon as reasonably possible and shall specifically state full particulars of the
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Article 17.

Force Majeure, the time and date when the Force Majeure occurred and when the
Force Majeure is reasonably expected to cease. The Party affected shall exercise
due diligence to remove such disability with reasonable dispatch, but shall not be
required to accede or agree to any provision not satisfactory to it in order to settle
and terminate a strike or other labor disturbance.

Default

17.1 Default.

17.1.1

17.1.2

Article 18.

General.

No Default shall exist where such failure to discharge an obligation (other than
the payment of money) is the result of Force Majeure as defined in this LGIA or
the result of an act of omission of the other Party. Upon a Breach, the non-
breaching Party shall give written notice of such Breach to the breaching Party.
Except as provided in Article 17.1.2, the breaching Party shall have thirty (30)
Calendar Days from receipt of the Default notice within which to cure such
Breach; provided however, if such Breach is not capable of cure within thirty (30)
Calendar Days, the breaching Party shall commence such cure within thirty (30)
Calendar Days after notice and continuously and diligently complete such cure
within ninety (90) Calendar Days from receipt of the Default notice; and, if cured
within such time, the Breach specified in such notice shall cease to exist.

Right to Terminate.

If a Breach is not cured as provided in this article, or if a Breach is not capable of
being cured within the period provided for herein, the non-breaching Party shall
have the right to declare a Default and terminate this LGIA by written notice at
any time until cure occurs, and be relieved of any further obligation hereunder
and, whether or not that Party terminates this LGIA, to recover from the
breaching Party all amounts due hereunder, plus all other damages and remedies
to which it is entitled at law or in equity. The provisions of this article will
survive termination of this LGIA.

Indemnity, Consequential Damages, and Insurance

Article 18.1 applies only if, at the time of the action or inaction by a Party that gave rise to the
Party’s right to indemnification, either Transmission Provider or Interconnection Customer was
nota party to the Agreement Limiting Liability among Western Interconnected Electric Systems.

18.1 Indemnity.
The Parties shall at all times indemnify and hold the other Party harmless from any and
all damages, losses, claims, including claims and actions relating to injury to or death of
any person or damage to property, demand, suits, recoveries, costs and expenses, court
costs, attorney fees and all other obligations by or to third parties, arising out of or
resulting from the other Party’s action or inaction of its obligations under this LGIA on
behalf of the Indemnifying Party, except in cases of gross negligence or intentional
wrongdoing by the Indemnified Party.
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18.1.1 Indemnified Person. (Intentionally Omitted)

18.1.2 Indemnified Party.
If an Indemnifying Party is obligated to indemnify and hold any Indemnified
Person harmless under this Article 18, the amount owing to the Indemnified
Person shall be the amount of such Indemnified Person’s actual Loss, net of any
insurance or other recovery.

18.1.3 Indemnity Procedures.
Promptly after receipt by an Indemnified Person of any claim or notice of the
commencement of any action or administrative or legal proceeding or
investigation as to which the indemnity provided for in Article 18.1 may apply,
the Indemnified Person shall notify the Indemnifying Party of such fact. Any
failure of or delay in such notification shall not affect a Party's indemnification
obligation unless such failure or delay is materially prejudicial to the
Indemnifying Party.

18.2 Consequential Damages.
Other than the Liquidated Damages heretofore described, in no event shall either Party be
liable under any provision of this LGIA for any losses, damages, costs or expenses for
any special, indirect, incidental, consequential or punitive damages, including but not
limited to loss of profit or revenue, loss of the use of equipment, cost of capital, cost of
temporary equipment or services, whether based in whole or in part in contract, in tort,
including negligence, strict liability or any other theory of liability; provided however,
that damages for which a Party may be liable to the other Party under another agreement
will not be considered to be special, indirect, incidental or consequential damages
hereunder.

183 Insurance.
Interconnection Customer shall, at its own expense, maintain in force throughout the
period of this LGIA, and until released by Transmission Provider, the following
minimum insurance coverage, with insurers authorized to do business in the state where
the Point of Interconnection is located:

18.3.1 Employers' Liability and Workers' Compensation Insurance providing statutory
benefits in accordance with the laws and regulations of the state in which the
Point of Interconnection is located.

18.3.2 Commercial General Liability Insurance including premises and operations,
personal injury, broad form property damage, broad form blanket contractual
liability coverage (including coverage for the contractual indemnification)
products and completed operations coverage, coverage for explosion, collapse and
underground hazards, independent contractors coverage, coverage for pollution to
the extent normally available and punitive damages to the extent normally
available and a cross liability endorsement, with minimum limits of One Million
Dollars ($1,000,000) per occurrence/One Million Dollars ($1,000,000) aggregate
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18.3.3

18.3.4

18.3.5

18.3.6

18.3.7

18.3.8

combined single limit for personal injury, bodily injury, including death and
property damage.

Comprehensive Automobile Liability Insurance for coverage of owned and non-
owned and hired vehicles, trailers or semi-trailers designed for travel on public
roads, with a minimum, combined single limit of One Million Dollars
($1,000,000) per occurrence for bodily injury, including death and property
damage.

Excess Public Liability Insurance over and above the Employers' Liability
Commercial General Liability and Comprehensive Automobile Liability
Insurance coverage, with a minimum combined single limit of Twenty Million
Dollars ($20,000,000) per occurrence/Twenty Million Dollars ($20,000,000)

aggregate.

The Commercial General Liability Insurance, Comprehensive Automobile
Insurance and Excess Public Liability Insurance policies shall name Transmission
Provider, its parent, associated and Affiliate companies and their respective
directors, officers, agents, servants and employees (Transmission Provider Party
Group) as additional insured. All policies shall contain provisions whereby the
insurers waive all rights of subrogation in accordance with the provisions of this
LGIA against Transmission Provider Party Group and provide thirty (30)
Calendar Days advance written notice to Transmission Provider Party Group prior
to anniversary date of cancellation or any material change in coverage or
condition.

The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies shall contain
provisions that specify that the polices are primary and shall apply to such extent
without consideration for other policies separately carried and shall state that each
insured is provided coverage as though a separate policy had been issued to each,
except the insurer's liability shall not be increased beyond the amount for which
the insurer would have been liable had only one insured been covered.
Interconnection Customer shall be responsible for its respective deductibles or
retentions.

The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies, if written on a
Claims First Made Basis, shall be maintained in full force and effect for two (2)
years after termination of this LGIA, which coverage may be in the form of tail
coverage or extended reporting period coverage if agreed by the Parties.

The requirements contained herein as to the types and limits of all insurance to be
maintained by Interconnection Customer are not intended to and shall not in any
manner, limit or qualify the liabilities and obligations assumed by Interconnection
Customer under this LGIA.
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18.3.9 Within ten (10) Calendar Days following execution of this LGIA, and as soon as
practicable after the end of each fiscal year or at the renewal of the insurance
policy and in any event within ninety (90) Calendar Days thereafter,
Interconnection Customer shall provide certification of all insurance required in
this LGIA, executed by each insurer or by an authorized representative of each
insurer.

18.3.10Notwithstanding the foregoing, Interconnection Customer may self-insure to meet
the minimum insurance requirements of Articles 18.3.2 through 18.3.8 to the
extent it maintains a self-insurance program; provided that, Interconnection
Customer has an issuer credit rating or a senior unsecured debt rating of
investment grade or better as rated by Standard & Poor's and that its self-
insurance program meets the minimum insurance requirements of Articles 18.3.2
through 18.3.8. For any period of time that Interconnection Customer has no
issuer credit rating and its senior unsecured debt is unrated by Standard & Poor's,
or Inter-connection Customer has an issuer credit rating or a senior unsecured
debt rating of less than investment grade as rated by Standard & Poor's,
Interconnection Customer shall comply with the insurance requirements
applicable to it under Articles 18.3.2 through 18.3.9. In the event that
Interconnection Customer is permitted to self-insure pursuant to this article, it
shall notify Transmission Provider that it meets the requirements to self-insure
and that its self-insurance program meets the minimum insurance requirements in
a manner consistent with that specified in Article 18.3.9.

18.3.11The Parties agree to report to each other in writing as soon as practical all
accidents or occurrences resulting in injuries to any person, including death, and
any property damage arising out of this LGIA.

Article 19. Assignment

19.1

Assignment.

This LGIA may be assigned by either Party only with the written consent of the other,
provided that either Party may assign this LGIA without the consent of the other Party to
any Affiliate of the assigning Party with an equal or greater credit rating and with the
legal authority and operational ability to satisfy the obligations of the assigning Party
under this LGIA; and provided further, that Interconnection Customer shall have the right
to assign this LGIA, without the consent of Transmission Provider, for collateral security
purposes to aid in providing financing for the Large Generating Facility, provided that
Interconnection Customer will promptly notify Transmission Provider of any such
assignment. Any financing arrangement entered into by Interconnection Customer
pursuant to this article will provide that prior to or upon the exercise of the secured
party's, trustee's or mortgagee's assignment rights pursuant to said arrangement, the
secured creditor, the trustee or mortgagee will notify Transmission Provider of the date
and particulars of any such exercise of assignment right(s), including providing
Transmission Provider with proof that it meets the requirements of Articles 11.5 and
18.3. Any attempted assignment that violates this article is void and ineffective. Any
assignment under this LGIA shall not relieve a Party of its obligations, nor shall a Party's
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obligations be enlarged, in whole or in part, by reason thereof. Where required, consent
to assignment will not be unreasonably withheld, conditioned or delayed.

Article 20. Severability

20.1

Severability.

If any provision in this LGIA is finally determined to be invalid, void or unenforceable
by any court or other Governmental Authority having jurisdiction, such determination
shall not invalidate, void or make unenforceable any other provision, agreement or
covenant of this LGIA; provided that if Interconnection Customer (or any third party, but
only if such third party is not acting at the direction of Transmission Provider) seeks and
obtains such a final determination with respect to any provision of the Alternate Option
(Article 5.1.2), or the Negotiated Option (Article 5.1.4), then none of these provisions
shall thereafter have any force or effect and the Parties' rights and obligations shall be
governed solely by the Standard Option (Article 5.1.1).

Article 21. Comparability (Intentionally Omitted).

Article 22. Confidentiality

221

Confidentiality.

Confidential Information shall include, without limitation, all information relating to a
Party's technology, research and development, business affairs and pricing, and any
information supplied by either of the Parties to the other prior to the execution of this
LGIA.

Information is Confidential Information only if it is clearly designated or marked in
writing as confidential on the face of the document, or, if the information is conveyed
orally or by inspection, if the Party providing the information orally informs the Party
receiving the information that the information is confidential.

If requested by either Party, the other Party shall provide in writing, the basis for
asserting that the information referred to in this Article 22 warrants confidential
treatment, and the requesting Party may disclose such writing to the appropriate
Governmental Authority. Each Party shall be responsible for the costs associated with
affording confidential treatment to its information.

22.1.1 Term.
During the term of this LGIA, and for a period of three (3) years after the
expiration or termination of this LGIA, except as otherwise provided in this
Article 22, each Party shall hold in confidence and shall not disclose to any
person Confidential Information.

22.1.2 Scope.
Confidential Information shall not include information that the receiving Party
can demonstrate: (1) is generally available to the public other than as a result of a
disclosure by the receiving Party; (2) was in the lawful possession of the receiving
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Party on a non-confidential basis before receiving it from the disclosing Party; (3)
was supplied to the receiving Party without restriction by a third party, who, to the
knowledge of the receiving Party after due inquiry, was under no obligation to the
disclosing Party to keep such information confidential; (4) was independently
developed by the receiving Party without reference to Confidential Information of
the disclosing Party; (5) is, or becomes, publicly known, through no wrongful act
or omission of the receiving Party or Breach of this LGIA; or (6) is required, in
accordance with Article 22.1.7 of the LGIA, Order of Disclosure, to be disclosed
by any Governmental Authority or is otherwise required to be disclosed by law or
subpoena, including the Freedom of Information Act, 5 U.S.C. § 552, as
amended, or is necessary in any legal proceeding establishing rights and
obligations under this LGIA. Information designated as Confidential Information
will no longer be deemed confidential if the Party that designated the information
as confidential notifies the other Party that it no longer is confidential.

22.1.3 Release of Confidential Information.
Neither Party shall release or disclose Confidential Information to any other
person, except to its Affiliates (limited by the Standards of Conduct
requirements), sub-contractors, employees, consultants or to parties who may be
or considering providing financing to or equity participation with Interconnection
Customer, or to potential purchasers or assignees of Interconnection Customer, on
a need-to-know basis in connection with this LGIA, unless such person has first
been advised of the confidentiality provisions of this Article 22 and has agreed to
comply with such provisions. Notwithstanding the foregoing, a Party providing
Confidential Information to any person shall remain primarily responsible for any
release of Confidential Information in contravention of this Article 22.

22.1.4 Rights.
Each Party retains all rights, title and interest in the Confidential Information that
each Party discloses to the other Party. The disclosure by each Party to the other
Party of Confidential Information shall not be deemed a waiver by either Party or
any other person or entity of the right to protect the Confidential Information from
public disclosure.

22.1.5 No Warranties.
By providing Confidential Information, neither Party makes any warranties or
representations as to its accuracy or completeness. In addition, by supplying
Confidential Information, neither Party obligates itself to provide any particular
information or Confidential Information to the other Party nor to enter into any
further agreements or proceed with any other relationship or joint venture.

22.1.6 Standard of Care.
Each Party shall use at least the same standard of care to protect Confidential
Information it receives as it uses to protect its own Confidential Information from
unauthorized disclosure, publication or dissemination. Each Party may use
Confidential Information solely to fulfill its obligations to the other Party under
this LGIA or its regulatory requirements.
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22.1.7 Order of Disclosure.
If a court or a Government Authority or entity with the right, power and apparent
authority to do so requests or requires either Party, by subpoena, oral deposition,
interrogatories, requests for production of documents, administrative order, or
otherwise, to disclose Confidential Information, that Party shall provide the other
Party with prompt notice of such request(s) or requirement(s) so that the other
Party may seek an appropriate protective order or waive compliance with the
terms of this LGIA. Notwithstanding the absence of a protective order or waiver,
the Party may disclose such Confidential Information which, in the opinion of its
counsel, the Party is legally compelled to disclose. Each Party will use
Reasonable Efforts to obtain reliable assurance that confidential treatment will be
accorded any Confidential Information so furnished.

22.1.8 Termination of Agreement.
Upon termination of this LGIA for any reason, each Party shall, within ten (10)
Calendar Days of receipt of a written request from the other Party, use Reasonable
Efforts to destroy, erase or delete (with such destruction, erasure and deletion
certified in writing to the other Party) or return to the other Party, without
retaining copies thereof, any and all written or electronic Confidential Information
received from the other Party.

22.1.9 Remedies.
The Parties agree that monetary damages would be inadequate to compensate a
Party for the other Party's Breach of its obligations under this Article 22. Each
Party accordingly agrees that the other Party shall be entitled to equitable relief,
by way of injunction or otherwise, if the first Party Breaches or threatens to
Breach its obligations under this Article 22, which equitable relief shall be
granted without bond or proof of damages, and the receiving Party shall not plead
in defense that there would be an adequate remedy at law. Such remedy shall not
be deemed an exclusive remedy for the Breach of this Article 22, but shall be in
addition to all other remedies available at law or in equity. The Parties further
acknowledge and agree that the covenants contained herein are necessary for the
protection of legitimate business interests and are reasonable in scope. No Party,
however, shall be liable for indirect, incidental or consequential or punitive
damages of any nature or kind resulting from or arising in connection with this
Article 22.

22.1.10Disclosure to FERC, its Staff, or a State.
Notwithstanding anything in this Article 22 to the contrary, and pursuant to 18
CFR § 1b.20, if FERC or its staff, during the course of an investigation or
otherwise, requests information from one of the Parties that is otherwise required
to be maintained in confidence pursuant to this LGIA, the Party shall provide the
requested information to FERC or its staff, within the time provided for in the
request for information. In providing the information to FERC or its staff, the
Party must, consistent with 18 CFR § 388.112, request that the information be
treated as confidential and non-public by FERC and its staff and that the
information be withheld from public disclosure. Parties are prohibited from
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notifying the other Party to this LGIA prior to the release of the Confidential
Information to FERC or its staff. The Party shall notify the other Party to the
LGIA when it is notified by FERC or its staff that a request to release
Confidential Information has beenreceived by FERC, at which time either of the
Parties may respond before such information would be made public, pursuant to
18 CFR § 388.112. Requests from a state regulatory body conducting a
confidential investigation shall be treated in a similar manner if consistent with
the applicable state rules and regulations.

22.1.11Subject to the exception in Article 22.1.10, any information that a Party claims is
competitively sensitive, commercial or financial information under this LGIA
("Confidential Information") shall not be disclosed by the other Party to any
person not employed or retained by the other Party, except to the extent disclosure
is: (1) required by law; (2) reasonably deemed by the disclosing Party to be
required to be disclosed in connection with a dispute between or among the
Parties, or the defense of litigation or dispute; (3) otherwise permitted by consent
of the other Party, such consent not to be unreasonably withheld; or (4) necessary
to fulfill its obligations under this LGIA or as a transmission service provider or a
Control Area operator including disclosing the Confidential Information to an
RTO or ISO or to a regional or national reliability organization. The Party
asserting confidentiality shall notify the other Party in writing of the information
it claims is confidential. Prior to any disclosures of the other Party's Confidential
Information under this subparagraph, or if any third party or Governmental
Authority makes any request or demand for any of the information described in
this subparagraph, the disclosing Party agrees to promptly notify the other Party
in writing and agrees to assert confidentiality and cooperate with the other Party
in seeking to protect the Confidential Information from public disclosure by
confidentiality agreement, protective order or other reasonable measures.

Article 23. Environmental Releases

23.1

232

Each Party shall remediate all releases of Hazardous Substances brought to, or created at,
real property it owns underlying the Large Generating Facility or Interconnection
Facilities, and any Hazardous Substances migrating from real property it owns at the
Large Generating Facility site. The Party that caused the release shall bear the costs of
the remediation, which shall meet applicable state and federal environmental standards at
the time of the remediation. Such costs may include, but are not limited to, state and
federal supervision, remedial action plans, removal and remedial actions, and negotiation
of voluntary and judicial agreements required to meet such environmental standards.

Each Party shall notify the other Party as promptly as practicable of any significant
release of Hazardous Substances by the first Party. Each Party shall cooperate with the
other Party in accommodating any necessary remedial activities of the other Party with
respect to property occupied by such other Party.
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233

The Parties agree to comply fully with the substantive requirements of all applicable
federal, state and local environmental laws in the performance of their obligations
hereunder, and to mitigate and abate adverse environmental impacts accordingly.

Article 24. Information Requirements

241

242

243

244

Information Acquisition.

Transmission Provider and Interconnection Customer shall submit specific information
regarding the electrical characteristics of their respective facilities to each other as
described below and in accordance with Applicable Reliability Standards.

Information Submission by Transmission Provider.

The initial information submission by Transmission Provider shall occur no later than one
hundred eighty (180) Calendar Days prior to Trial Operation and shall include
Transmission System information necessary to allow Interconnection Customer to select
equipment and meet any system protection and stability requirements, unless otherwise
agreed to by the Parties. On a monthly basis Transmission Provider shall provide
Interconnection Customer a status report on the construction and installation of
Transmission Provider's Interconnection Facilities and Network Upgrades, including, but
not limited to, the following information: (1) progress to date; (2) a description of the
activities since the last report; (3) a description of the action items for the next period;
and (4) the delivery status of equipment ordered.

Updated Information Submission by Interconnection Customer.

The updated information submission by Interconnection Customer, including
manufacturer information, shall occur no later than one hundred eighty (180) Calendar
Days prior to the Trial Operation. Interconnection Customer shall submit a completed
copy of the Large Generating Facility data requirements contained in Appendix 1 to the
LGIP. Itshall also include any additional information provided to Transmission Provider
for the Feasibility and Facilities Study. Information in this submission shall be the most
current Large Generating Facility design or expected performance data. Information
submitted for stability models shall be compatible with Transmission Provider standard
models. If there is no compatible model, Interconnection Customer will work with a
consultant mutually agreed to by the Parties to develop and supply a standard model and
associated information.

If Interconnection Customer's data is materially different from what was originally
provided to Transmission Provider pursuant to the Interconnection Study Agreement
between Transmission Provider and Interconnection Customer, then Transmission
Provider will conduct appropriate studies to determine the impact on Transmission
Provider Transmission System based on the actual data submitted pursuant to this Article
24.3. Interconnection Customer shall not begin Trial Operation until such studies are
completed.

Information Supplementation.
Prior to the Operation Date, the Parties shall supplement their information submissions
described above in this Article 24 with any and all "as-built" Large Generating Facility
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information or "as-tested" performance information that differs from the initial
submissions or, alternatively, written confirmation that no such differences exist.
Interconnection Customer shall conduct tests on the Large Generating Facility as required
by Good Utility Practice such as an open circuit "step voltage" test on the Large
Generating Facility to verify proper operation of the Large Generating Facility's
automatic voltage regulator.

Unless otherwise agreed, the test conditions shall include: (1) Large Generating Facility
at synchronous speed; (2) automatic voltage regulator on and in voltage control mode;
and (3) a five percent change in Large Generating Facility terminal voltage initiated by a
change in the voltage regulators reference voltage. Interconnection Customer shall
provide validated test recordings showing the responses of Large Generating Facility
terminal and field voltages. In the event that direct recordings of these voltages is
impractical, recordings of other voltages or currents that mirror the response of the Large
Generating Facility's terminal or field voltage are acceptable if information necessary to
translate these alternate quantities to actual Large Generating Facility terminal or field
voltages is provided. Large Generating Facility testing shall be conducted and results
provided to Transmission Provider for each individual generating unit in a station.

Subsequent to the Operation Date, Interconnection Customer shall provide Transmission
Provider any information changes due to equipment replacement, repair or adjustment.
Transmission Provider shall provide Interconnection Customer any information changes
due to equipment replacement, repair or adjustment in the directly connected substation
or any adjacent Transmission Provider-owned substation that may affect Interconnection
Customer's Interconnection Facilities equipment ratings, protection or operating
requirements. The Parties shall provide such information no later than thirty (30)
Calendar Days after the date of the equipment replacement, repair or adjustment.

Article 25. Information Access and Audit Rights

251

25.2

Information Access.

Each Party (the "disclosing Party") shall make available to the other Party information
that is in the possession of the disclosing Party and is necessary in order for the other
Party to: (1) verify the costs incurred by the disclosing Party for which the other Party is
responsible under this LGIA; and (2) carry out its obligations and responsibilities under
this LGIA. The Parties shall not use such information for purposes other than those set
forth in this Article 25.1 and to enforce their rights under this LGIA.

Reporting of Non-Force Majeure Events.

Each Party (the "notifying Party") shall notify the other Party when the notifying Party
becomes aware of its inability to comply with the provisions of this LGIA for a reason
other than a Force Majeure event. The Parties agree to cooperate with each other and
provide necessary information regarding such inability to comply, including the date,
duration, reason for the inability to comply and corrective actions taken or planned to be
taken with respect to such inability to comply. Notwithstanding the foregoing,
notification, cooperation or information provided under this article shall not entitle the
Party receiving such notification to allege a cause for anticipatory breach of this LGIA.
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253

Audit Rights.

Subject to the requirements of confidentiality under Article 22 of this LGIA, each Party
shall have the right, during normal business hours, and upon prior reasonable notice to
the other Party, to audit at its own expense the other Party's accounts and records
pertaining to either Party's performance or either Party's satisfaction of obligations under
this LGIA. Such audit rights shall include audits of the other Party's costs, calculation of
invoiced amounts, Transmission Provider's efforts to allocate responsibility for the
provision of reactive support to the Transmission System, Transmission Provider's efforts
to allocate responsibility for interruption or reduction of generation on the Transmission
System, and each Party's actions in an Emergency Condition. Any audit authorized by
this article shall be performed at the offices where such accounts and records are
maintained and shall be limited to those portions of such accounts and records that relate
to each Party's performance and satisfaction of obligations under this LGIA. Each Party
shall keep such accounts and records for a period equivalent to the audit rights periods
described in Article 25.4.

254 Audit Rights Periods.

25.4.1 Audit Rights Period for Construction-Related Accounts and Records.
Accounts and records related to the design, engineering, procurement and
construction of Transmission Provider's Interconnection Facilities and Network
Upgrades shall be subject to audit for a period of twenty-four (24) months
following Transmission Provider's issuance of a final invoice in accordance with
Article 12.2.

25.4.2 Audit Rights Period for All Other Accounts and Records.

Accounts and records related to either Party's performance or satisfaction of all
obligations under this LGIA other than those described in Article 25.4.1 shall be
subject to audit as follows: (1) for an audit relating to cost obligations, the
applicable audit rights period shall be twenty-four (24) months after the auditing
Party's receipt of an invoice giving rise to such cost obligations; and (2) for an
audit relating to all other obligations, the applicable audit rights period shall be
twenty-four (24) months after the event for which the audit is sought.

255 Audit Results.

If an audit by a Party determines that an overpayment or an underpayment has occurred, a

notice of such overpayment or underpayment shall be given to the other Party together

with those records from the audit which support such determination.
Article 26. Subcontractors
26.1 General.

Nothing in this LGIA shall prevent a Party from utilizing the services of any
subcontractor as it deems appropriate to perform its obligations under this LGIA;
provided however, that each Party shall require its subcontractors to comply with

all applicable terms and conditions of this LGIA in providing such services and each
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26.2

263

Party shall remain primarily liable to the other Party for the performance of such
subcontractor.

Responsibility of Principal.

The creation of any subcontract relationship shall not relieve the hiring Party of any of its
obligations under this LGIA. The hiring Party shall be fully responsible to the other
Party for the acts or omissions of any subcontractor the hiring Party hires as if no
subcontract had been made; provided however, that in no event shall Transmission
Provider be liable for the actions or inactions of Interconnection Customer or its
subcontractors with respect to obligations of Interconnection Customer under Article 5 of
this LGIA. Any applicable obligation imposed by this LGIA upon the hiring Party shall
be equally binding upon, and shall be construed as having application to, any
subcontractor of such Party.

No Limitation by Insurance.
The obligations under this Article 26 will not be limited in any way by any limitation of
subcontractor's insurance.

Article 27. Disputes

271

27.2

Submission.

In the event either Party has a dispute, or asserts a claim, that arises out of or in
connection with this LGIA or its performance, such Party (the "disputing Party") shall
provide the other Party with written notice of the dispute or claim ("Notice of Dispute").
Such dispute or claim shall be referred to a designated senior representative of each Party
for resolution on an informal basis as promptly as practicable after receipt of the Notice
of Dispute by the other Party. In the event the designated representatives are unable to
resolve the claim or dispute through unassisted or assisted negotiations within thirty (30)
Calendar Days of the other Party's receipt of the Notice of Dispute, such claim or dispute
may, upon mutual agreement of the Parties, be submitted to arbitration and resolved in
accordance with the arbitration procedures set forth below. In the event the Parties do not
agree to submit such claim or dispute to arbitration, each Party may exercise whatever
rights and remedies it may have in equity or at law consistent with the terms of this
LGIA.

External Arbitration Procedures.

Any arbitration initiated under this LGIA shall be conducted before a single neutral
arbitrator appointed by the Parties. If the Parties fail to agree upon a single arbitrator
within ten (10) Calendar Days of the submission of the dispute to arbitration, each Party
shall choose one arbitrator who shall sit on a three-member arbitration panel. The two
arbitrators so chosen shall within twenty (20) Calendar Days select a third arbitrator to
chair the arbitration panel. In either case, the arbitrators shall be knowledgeable in
electric utility matters, including electric transmission and bulk power issues, and shall
not have any current or past substantial business or financial relationships with any party
to the arbitration (except prior arbitration). The arbitrator(s) shall provide each of the
Parties an opportunity to be heard and, except as otherwise provided herein, shall conduct
the arbitration in accordance with the Commercial Arbitration Rules of the American
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273

274

Arbitration Association ("Arbitration Rules") and any applicable FERC regulations or
RTO rules; provided however, in the event of a conflict between the Arbitration Rules
and the terms of this Article 27, the terms of this Article 27 shall prevail.

Arbitration Decisions.

Unless otherwise agreed by the Parties, the arbitrator(s) shall render a decision within
ninety (90) Calendar Days of appointment and shall notify the Parties in writing of such
decision and the reasons therefore. The arbitrator(s) shall be authorized only to interpret
and apply the provisions of this LGIA and shall have no power to modify or change any
provision of this Agreement in any manner. The decision of the arbitrator(s) shall be
final and binding upon the Parties and judgment on the award may be entered in any
court having jurisdiction. The decision of the arbitrator(s) may be appealed solely on the
grounds that the conduct of the arbitrator(s), or the decision itself, violated the standards
set forth in the Federal Arbitration Act or the Administrative Dispute Resolution Act.
The final decision of the arbitrator must also be filed with FERC if it affects jurisdictional
rates, terms and conditions of service, Interconnection Facilities or Network Upgrades.

Costs.

Each Party shall be responsible for its own costs incurred during the arbitration process
and for the following costs, if applicable: (1) the cost of the arbitrator chosen by the
Party to sit on the three-member panel and one-half of the cost of the third arbitrator
chosen; or (2) one-half the cost of the single arbitrator jointly chosen by the Parties.

Article 28. Representations, Warranties and Covenants

28.1

General.
Each Party makes the following representations, warranties and covenants:

28.1.1 Good Standing.
Interconnection Customer is duly organized, validly existing and in good standing
under the laws of the state in which it is organized, formed or incorporated, as
applicable; that it is qualified to do business in the state or states in which the
Large Generating Facility, Interconnection Facilities and Network Upgrades
owned by such Party, as applicable, are located; and that it has the corporate
power and authority to own its properties, to carry on its business as now being
conducted and to enter into this LGIA and carry out the transactions contemplated
hereby and perform and carry out all covenants and obligations on its part to be
performed under and pursuant to this LGIA.

28.1.2 Authority.
Such Party has the right, power and authority to enter into this LGIA, to become a
Party hereto and to perform its obligations hereunder. This LGIA is a legal, valid
and binding obligation of such Party, enforceable against such Party in
accordance with its terms, except as the enforceability thereof may be limited by
applicable bankruptcy, insolvency, reorganization or other similar laws affecting
creditors' rights generally and by general equitable principles (regardless of
whether enforceability is sought in a proceeding in equity or at law).

Effective Date: June 30,2024 529



Bonneville Power Administration Open Access Transmission Tariff

28.1.3 No Contflict.
The execution, delivery and performance of this LGIA does not violate or conflict
with the organizational or formation documents, or bylaws or operating
agreement, of such Party, or any judgment, license, permit, order, material
agreement or instrument applicable to or binding upon such Party or any of its
assets.

28.1.4 Consent and Approval.
Such Party has sought or obtained; or, in accordance with this LGIA will seek or
obtain, each consent, approval, authorization, order or acceptance by any
Governmental Authority in connection with the execution, delivery and
performance of this LGIA, and it will provide to any Governmental Authority
notice of any actions under this LGIA that are required by Applicable Laws and
Regulations.

Article 29. Joint Operating Committee

29.1

Joint Operating Committee.

Except in the case of ISOs and RTOs, Transmission Provider shall constitute a Joint
Operating Committee to coordinate operating and technical considerations of
Interconnection Service. At least six (6) months prior to the expected Initial
Synchronization Date, Interconnection Customer and Transmission Provider shall each
appoint one representative and one alternate to the Joint Operating Committee. Each
Interconnection Customer shall notify Transmission Provider of its appointment in
writing. Such appointments may be changed at any time by similar notice. The Joint
Operating Committee shall meet as necessary, but not less than once each calendar year,
to carry out the duties set forth herein. The Joint Operating Committee shall hold a
meeting at the request of either Party, at a time and place agreed upon by the
representatives. The Joint Operating Committee shall perform all of its duties consistent
with the provisions of this LGIA. Each Party shall cooperate in providing to the Joint
Operating Committee all information required in the performance of the Joint Operating
Committee's duties. All decisions and agreements, if any, made by the Joint Operating
Committee, shall be evidenced in writing. The duties of the Joint Operating Committee
shall include the following:

29.1.1 Establish data requirements and operating record requirements.

29.1.2 2Review the requirements, standards and procedures for data acquisition
equipment, protective equipment and any other equipment or software.

29.1.3 Annually review the one (1) year forecast of maintenance and planned outage
schedules of Transmission Provider's and Interconnection Customer's facilities at
the Point of Interconnection.

29.1.4 Coordinate the scheduling of maintenance and planned outages on the
Interconnection Facilities, the Large Generating Facility and other facilities that
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impact the normal operation of the interconnection of the Large Generating
Facility to the Transmission System.

29.1.5 Ensure that information is being provided by each Party regarding equipment
availability.

29.1.6 Perform such other duties as may be conferred upon it by mutual agreement of the
Parties.

Article 30. Miscellaneous

30.1

30.2

303

304

Binding Effect.
This LGIA and the rights and obligations hereof, shall be binding upon and shall inure to
the benefit of the successors and assigns of the Parties hereto.

Contflicts.

In the event of a conflict between the body of this LGIA and any attachment, appendices
or exhibits hereto, the terms and provisions of the body of this LGIA shall prevail and be
deemed the final intent of the Parties.

Rules of Interpretation.

This LGIA, unless a clear contrary intention appears, shall be construed and interpreted
as follows: (1) the singular number includes the plural number and vice versa; (2)
reference to any person includes such person's successors and assigns but, in the case ofa
Party, only if such successors and assigns are permitted by this LGIA, and reference to a
person in a particular capacity excludes such person in any other capacity or individually;
(3) reference to any agreement (including this LGIA), document, instrument or tariff
means such agreement, document, instrument or tariff as amended or modified and in
effect from time to time in accordance with the terms thereof; and if applicable, the terms
hereof; (4) reference to any Applicable Laws and Regulations means such Applicable
Laws and Regulations as amended, modified, codified or reenacted, in whole or in part,
and in effect from time to time, including, if applicable, rules and regulations
promulgated thereunder; (5) unless expressly stated otherwise, reference to any Article,
Section or Appendix means such Article of this LGIA or such Appendix to this LGIA, or
such Section to the LGIP or such Appendix to the LGIP, as the case may be; (6)
"hereunder," "hereof," "herein," "hereto" and words of similar import shall be deemed
references to this LGIA as a whole and not to any particular Article or other provision
hereof or thereof; (7) "including" (and with correlative meaning "include") means
including without limiting the generality of any description preceding such term; and (8)
relative to the determination of any period of time, "from" means "from and including,"
"to" means "to but excluding" and "through" means "through and including."

Entire Agreement.

This LGIA, including all Appendices and Schedules attached hereto, constitutes the
entire agreement between the Parties with reference to the subject matter hereof, and
supersedes all prior and contemporaneous understandings or agreements, oral or written,
between the Parties with respect to the subject matter of this LGIA. There are no other
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305

30.6

30.7

30.8

309

30.10

30.11

30.12

agreements, representations, warranties or covenants which constitute any part of the
consideration for, or any condition to, either Party's compliance with its obligations under
this LGIA.

No Third Party Beneficiaries.

Except as provided in Article 4.3.1.3, this LGIA is not intended to and does not create
rights, remedies or benefits of any character whatsoever in favor of any persons,
corporations, associations or entities other than the Parties, and the obligations herein
assumed are solely for the use and benefit of the Parties, their successors in interest and,
where permitted, their assigns.

Waiver.

The failure of a Party to this LGIA to insist, on any occasion, upon strict performance of
any provision of this LGIA will not be considered a waiver of any obligation, right, or
duty of, or imposed upon, such Party.

Any waiver at any time by either Party of its rights with respect to this LGIA shall not be
deemed a continuing waiver or a waiver with respect to any other failure to comply with
any other obligation, right, duty of this LGIA. Termination or Default of this LGIA for
any reason by Interconnection Customer shall not constitute a waiver of Interconnection
Customer's legal rights to obtain an interconnection from Transmission Provider. Any
waiver of this LGIA shall, if requested, be provided in writing.

Headings.

The descriptive headings of the various Articles of this LGIA have been inserted for
convenience of reference only and are of no significance in the interpretation or
construction of this LGIA.

Multiple Counterparts.

This LGIA may be executed in two (2) or more counterparts, each of which is deemed an
original but all constitute one and the same instrument.

Amendment.

The Parties may by mutual agreement amend this LGIA by a written instrument duly
executed by the Parties.

Modification by the Parties.

The Parties may by mutual agreement amend the Appendices to this LGIA by a written
instrument duly executed by the Parties. Such amendment shall become effective and a
part of this LGIA upon satisfaction of all Applicable Laws and Regulations.

Reservation of Rights. (Intentionally Omitted)

No Partnership.

This LGIA shall not be interpreted or construed to create an association, joint venture,
agency relationship or partnership between the Parties or to impose any partnership
obligation or partnership liability upon either Party. Neither Party shall have any right,
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power or authority to enter into any agreement or undertaking for, or act on behalf of, or
to act as or be an agent or representative of, or to otherwise bind, the other Party.

30.13 Signatures.

Signatures

This Agreement may be executed in several counterparts, all of which taken together will
constitute one single agreement, and may be executed by electronic signature and delivered
electronically. The Parties have executed this Agreement as of the last date indicated below.

(INTERCONNECTION CUSTOMER NAME) UNITED STATES OF AMERICA
Department of Energy
Bonneville Power Administration

By: By:

Title: Title: Transmission Account Executive

If opting out of the electronic signature:

By:

Name:
(Print/Type)

Title:

Date:
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APPENDIX A to LGIA
INTERCONNECTION FACILITIES, NETWORK UPGRADES AND DISTRIBUTION
UPGRADES
1. Interconnection Facilities:

(a) [insert Interconnection Customer's Interconnection Facilities]:

(b) [insert Transmission Provider's Interconnection Facilities]:

2. Network Upgrades:

(a) [insert Stand Alone Network Upgrades]:

(b) [insert Other Network Upgrades]:

3. Distribution Upgrades:

4. Contingent Facilities:
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Appendix B to LGIA

Milestones
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Appendix C to LGIA
Interconnection Details and

Operating Requirements
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Appendix D to LGIA
Security Arrangements

Details

Infrastructure security of Transmission System equipment and operations and control
hardware and software is essential to ensure day-to-day Transmission System reliability and
operational security. FERC will expect all Transmission Providers, market participants, and
Interconnection Customers interconnected to the Transmission System to comply with the
recommendations offered by the President's Critical Infrastructure Protection Board and,
eventually, best practice recommendations from the electric reliability authority. All public
utilities will be expected to meet basic standards for system infrastructure and operational
security, including physical, operational, and cyber-security practices.
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Appendix E to LGIA
Commercial Operation

Date

This Appendix E is a part of the LGIA between Transmission Provider and Interconnection
Customer.

[Date]
[Transmission Provider Address]

Re: Large Generating Facility

Dear

On [Date] [Interconnection Customer] has completed Trial Operation of Unit No._.
This letter confirms that [Interconnection Customer] commenced Commercial Operation of Unit

No. at the Large Generating Facility, effective as of [Date plus one day].
Thank you.

[Signature]

[Interconnection Customer Representative]
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Appendix F to LGIA

Addresses for Delivery of Notices and Billings

Notices:

Transmission Provider:

[To be supplied.]

Interconnection Customer:

[To be supplied.]

Billings and Payments:

Transmission Provider:

[To be supplied.]

Interconnection Customer:

[To be supplied.]

Alternative Forms of Delivery of Notices (telephone, facsimile or email):

Transmission Provider:

[To be supplied.]

Interconnection Customer:

[To be supplied.]
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Appendix G to LGIA
INTERCONNECTION REQUIREMENTS FOR A WIND GENERATING PLANT
Appendix G sets forth requirements and provisions specific to a wind generating plant.

All other requirements of this LGIA continue to apply to wind generating plant interconnections.

i Low Vol Ride-TI b (LVRT) Capabili
A wind generating plant shall be able to remain online during voltage disturbances up to
the time periods and associated voltage levels set forth in the standard below. The LVRT

standard provides for a transition period standard and a post-transition period standard.

Transition Period LVRT Standard

The transition period standard applies to wind generating plants subject to FERC Order
661 that have either: (i) interconnection agreements signed and filed with the Commission, filed
with the Commission in unexecuted form, or filed with the Commission as non-conforming
agreements between January 1, 2006 and December 31, 2006, with a scheduled in-service date
no later than December 31, 2007, or (ii) wind generating turbines subject to a wind turbine
procurement contract executed prior to December 31, 2005, for delivery through 2007.

1. Wind generating plants are required to remain in-service during three-phase faults with
normal clearing (which is a time period of approximately 4 - 9 cycles) and single line
to ground faults with delayed clearing, and subsequent post-fault voltage recovery to
prefault voltage unless clearing the fault effectively disconnects the generator from the
system. The clearing time requirement for a three-phase fault will be specific to the

wind generating plant substation location, as determined by and documented by
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Transmission Provider. The maximum clearing time the wind generating plant shall be
required to withstand for a three-phase fault shall be 9 cycles at a voltage as low as
0.15 p.u., as measured at the high side of the wind generating plant step-up transformer
(i.e. the transformer that steps the voltage up to the transmission interconnection
voltage or “GSU”), after which, if the fault remains following the location-specific
normal clearing time for three-phase faults, the wind generating plant may disconnect
from the transmission system.

2. This requirement does not apply to faults that would occur between the wind
generator terminals and the high side of the GSU or to faults that would result in a
voltage lower than 0.15 per unit on the high side of the GSU serving the facility.

3. Wind generating plants may be tripped after the fault period if this action is intended
as part of a special protection system.

4, Wind generating plants may meet the LVRT requirements of this standard by the
performance of the generators or by installing additional equipment (e.g., Static VAr
Compensator, etc.) within the wind generatingplant or by a combination of generator
performance and additional equipment.

5. Existing individual generator units that are, or have been, interconnected to the
network at the same location at the effective date of the Appendix G LVRT Standard
are exempt from meeting the Appendix G LVRT Standard for the remaining life of the
existing generation equipment. Existing individual generator units that are replaced are

required to meet the Appendix G LVRT Standard.

Post- ition Period LVRT Standard

All wind generating plants subject to FERC Order No. 661 and not covered by the
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transition period described above must meet the following requirements:

1. Wind generating plants are required to remain in-service during three-phase faults
with normal clearing (which is a time period of approximately 4 - 9 cycles) and single
line to ground faults with delayed clearing, and subsequent post-fault voltage recovery
to prefault voltage unless clearing the fault effectively disconnects the generator from
the system. The clearing time requirement for a three-phase fault will be specific to
the wind generating plant substation location, as determined by and documented by
Transmission Provider. The maximum clearing time the wind generating plant shall
be required to withstand for a three-phase fault shall be 9 cycles after which, if the
fault remains following the location-specific normal clearing time for three-phase
faults, the wind generating plant may disconnect from the transmission system. A
wind generating plant shall remain interconnected during such a fault on the
transmission system for a voltage level as low as zero volts, as measured at the high
voltage side of the wind GSU.

2. This requirement does not apply to faults that would occur between the wind
generator terminals and the high side of the GSU.

3. Wind generating plants may be tripped after the fault period if this action is
intended as part of a special protection system.

4. Wind generating plants may meet the LVRT requirements of this standard by the
performance of the generators or by installing additional equipment (e.g., Static
VAr Compensator) within the wind generating plant or by a combination of
generator performance and additional equipment.

5. Existing individual generator units that are, or have been, interconnected to the
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network at the same location at the effective date of the Appendix G LVRT Standard

are exempt from meeting the Appendix G LVRT Standard for the remaining life of

the existing generation equipment. Existing individual generator units that are

replaced are required to meet the Appendix G LVRT Standard.

i p F Design Criteria (R ive P )
A wind generating plant shall maintain a power factor within the range of 0.95 leading to
0.95 lagging, measured at the Point of Interconnection as defined in this LGIA, if Transmission
Provider’s System Impact Study shows that such a requirement is necessary to ensure safety or
reliability. The power factor range standard can be met by using, for example, power electronics
designed to supply this level of reactive capability (taking into account any limitations due to
voltage level, real power output, etc.) or fixed and switched capacitors if agreed to by
Transmission Provider, or a combination of the two. Interconnection Customer shall not disable
power factor equipment while the wind plant is in operation. Wind plants shall also be able to
provide sufficient dynamic voltage support in lieu of the power system stabilizer and automatic
voltage regulation at the generator excitation system if the System Impact Study shows this to be
required for system safety or reliability.
iii.  Supervisory Control and Data Acquisition (SCADA) Capability
The wind plant shall provide SCADA capability to transmit data and receive instructions

from Transmission Provider to protect system reliability. Transmission Provider and the wind
plant Interconnection Customer shall determine what SCADA information is essential for the
proposed wind plant, taking into account the size of the plant and its characteristics, location, and
importance in maintaining generation resource adequacy and transmission system reliability in

its area.
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Appendix H to LGIA

Annual Operation and Maintenance Charge:

Monthly Operation and Maintenance Charge:3

3 The monthly charge is one-twelfth of the annual charge.
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